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I. 2002 Standard Specifications 

 
The State of Utah Standard Specifications for Road and Bridge 
Construction, U.S. Standard Units (Inch Pound Units) CSI Format, 
Edition of 2002 with Changes One and Two included applies on this 
project as a static Specification Book. 
 
Refer to Part II (List of Revised Standard Specifications) and Part XVI 
(Special Provisions) for other project specific specifications. 
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II. List of Revised Standard Specifications 
 
Change One – Included in 2002 Standard Specifications 
Revised August 29, 2002 
 Section 00570 Articles 1.2 A 69, A 71 b (deleted) 
 Section 00727 Articles 1.1 D; 1.5 B; 1.9; 1.10; 1.16 B, C; 1.18 B 
 Section 01574 Articles 1.2 B 

Section 02721 Articles 1.2 D (added), H (replaced), I (deleted);1.6 B1; 2.1 A Table 3;  
3.2 C 

 Section 02741 Articles 3.8 E 2 a, b 
 Section 02821 Articles 3.1 A 
 Section 02892 Articles 1.5 A, B 
 Section 02936 Articles 1.4; 1.5 C 
 Section 03152 Articles 1.2 P, Q; 2.2 A, B 
 Section 05120 Articles 1.4 A (deleted), 3.3 A 
 Section 16525 Articles 1.6 A, B 
 
Change Two – Included in 2002 Standard Specifications 
Revised December 19, 2002 
 Section 01561 Article 3.1 A 
 Section 02075 Article 2.7 A 
 Section 02372 Article 2.1 A 4 
 Section 02455 Article 3.3 B 2 
 Section 02785 Article 3.2 C 
 Section 02861 Article 3.3 A 

Section 03055 Articles 1.2 P (inserted), 2.3 B, 2.4 (deleted), 2.7 A 1 a-e (added), 2.7 B 2 
(added), 2.8 A 1 a, 2.8 A 2 (deleted), 2.9 A3, 3.2 A Table, 3.2 C, 3.7 A 3, 3.8 C 1, 3.9 A-
B, 3.10, 3.11 B 1, 3.11 B 3 
Section 07922 Article 2.1 Table 1 
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Change Three 
Revised February 27, 2003 
 Section 01355 Article 1.3 A 3 
 Section 01721 1.4 C deleted and moved to Measurement and Payment document 
 Section 02222 Changed title from Site Demolition-Pavement to Site Demolition - 

Concrete, A, 3.2 Title, 3.2 A 
 Section 02224 New Specification 
 Section 02316 1.2 A, D, I added, 1.3 added, 1.7 B, C, D, E, F, G added, 3.9 A added 
 Section 02455 3.3 B 2 (corrected error from change two) 
 Section 02721 1.2 Related Sections added, 1.3 H and I added, 1.7 B, 1.7 F deleted,  

2.1 B added, 2.2 deleted, 3.1 Title changed, 3.2 B reference added, 3.2 E added 
 Section 02741 1.4 C6a added, 1.4 H, Table 3, 2.4 A, 2.4 C, Table 9, 2.5 B 1-3, 
    2.5 B 4 added, 2.5 D, 3.1 Al deleted, 3.2 C3 added, 3.7 D1, 3.9 B4, 3.9 B5 

added, 3.9 E note added 
 Section 02744 Entire Section deleted 
 Section 02745 1.4 A9 
 Section 02785 1.2 C and D added 
 Section 02892 Added Articles, 1.3 N, O, Y, 1.5 D, 2.4 I, 2.5 C, D, E, 2.6 B3 - B6, 
  2.6 C, 2.16, 2.17, 3.11 and Revised Articles 3.5 F and Table Number,  
  3.5 G and Table Number 
 Section 02896 2.1 A, B and 3.1 A drawing number corrected 
 Section 16525 1.2 H 
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III. List of Revised Standard Drawings 
Change One  
Revised December 19, 2002 
 
AT 7  Polymer Concrete Junction Box Details   12/19/2002 
BA 1A  Precast Concrete Full Barrier Standard Section  12/19/2002 
BA 1B  Precast Concrete Full Barrier Standard Section  12/19/2002 
BA 3  Cast In Place Constant Slope Barrier    12/19/2002 
BA 4B  Beam Guardrail Installations     12/19/2002 
BA 4C  Beam Guardrail Anchor Type I    12/19/2002 
CC 6  Crash Cushion Type E Sand Barrel Details   12/19/2002 
DG 3  Maximum Fill Height and End Sections for HDPE 
  And PVC Pipes      12/19/2002 
DG 4  Pipe Culverts Minimum Cover    12/19/2002 
EN 4  Temporary Erosion Control (Drop-Inlet Barriers)  12/19/2002 
GW 1  Raised Median and Plowable End Section   12/19/2002 
PV 2  Pavement Approach Slab Details    12/19/2002 
SL 13  Traffic Counting Loop Detector Details   12/19/2002 
SN 2  Flashing School Sign      12/19/2002 
SN 4  Flashing Stop Sign      12/19/2002 
SN 5  Typical Installation For Milepost Signs    12/19/2002 
SN 8  Ground Mounted Timber Sign Post (P1)   12/19/2002 
ST 1  Object Marker “T” Intersection and Pavement  

Transition Guidance      12/19/2002 
ST 7  Pavement Markings and Signs at Railroad Crossings 12/19/2002 
SW 3A  Precast Concrete Noise Wall 1 of 2    12/19/2002 
SW 3B  Precast Concrete Noise Wall 2 of 2    12/19/2002 
SW 4A  Precast Concrete Retaining/Noise Wall 1 of 2  12/19/2002 
 
 
Change Two  
Revised February 27, 2003 
 
GW 2  Concrete Curb and Gutter     02/27/2003 
GW 5  Pedestrian Access      02/27/2003
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IV. Materials Minimum Sampling and Testing 
 
Follow the requirements of the Current Materials Minimum Sampling and 
Testing Manual: 
 
Materials Minimum Sampling and Testing Manual reference can be found 
from the UDOT Web Site at: 
http://www.dot.utah.gov/esd/Manuals/Materials/MaterialsSampling.htm 
 
For UDOT employees the Manual can also be found on the Shared Drive at: 
\Shared\Engineering Services\Manuals\Materials (W drive for the Complex 
and R drive for the Regions) 
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V. Notice to Contractors 
 



                      NOTICE TO CONTRACTORS
                                                                 

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South 
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Thursday, May 29, 2003, and at that time the download 
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for 
MINOR WIDENING of US-40, NAPLES ONE MILE EASTERLY in UINTAH County, the same being identified as Federal 
Aid Project No: STP-0040(35)150.

Federal Regulations:
In conformity with the Federal-Aid Highway Act of 1968, the U.S. Department of Labor has certified the minimum wage 
rates to be paid on this contract.  These rates are made a part of the contract documents.  This Department has been 
advised by the Wage and Hour Division, U.S. Department of Labor, that contractors engaged in highway construction 
work are required to meet the provisions of the Fair Labor Standards Act of 1938, (52 Stat. 1060).  This contract is 
subject to all appropriate Federal Laws, including Title VI of the Civil Rights Act of 1964.
                                                                                                                                     
Project Location:  1.34 Miles of Route: 0040 from R.P. 149.77 to R.P. 151.10
             
The principal items of work are as follows (for all items of work see attachment): 
  HMA - 3/4 inch

Granular Borrow
Traffic Control

The project is to be completed:  in 60 Working Days.

Mandatory Pre-bid Conference: May 14, 2003, 10:00 am,  UDOT Region 3 Conference Room A
658 North 1500 West, Orem, Utah

Conference attendance is a requirement for bid submission.

Other Requirements:
All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's 
Project Development Construction Bid Opening Information website, http://www.dot.utah.gov/cns/bidopeninfo.htm.  To bid on 
UDOT projects, bidders must use UDOT's Electronic Bid System (EBS).  The EBS software and EBS training schedules are 
also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price, 
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT.  Go to 
UDOT's website to register.  Unregistered companies may obtain the Specifications and Plans from the main office, 
4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $75.00, plus tax and mail charge, if applicable, none of 
which will be refunded. 

Prequalification of bidders is required.  Prior to submitting a bid, the bidder must have on file with the Utah Department   
of Transportation a completed and approved contractor's application for prequalification.  Department processing time    
is 10 working days from receipt of properly executed documentation.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit a bid bond from an approved surety company on forms provided by the Department; or in lieu 
thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable to the Utah 
Department of Transportation, showing evidence of good faith and a guarantee that if awarded the contract, the bidder will 
execute the contract and furnish the contract bonds as required.  

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at 
(801) 965-4346.  Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Revised Date:   



Dated this 19th day of April, 2003.                                     
     UTAH DEPARTMENT OF TRANSPORTATION

John R. Njord, Director

Revised Date:   
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Dated this 19th day of April, 2003.                                     
     UTAH DEPARTMENT OF TRANSPORTATION

John R. Njord, Director

Revised Date:   
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VI. Use of Minority or Women Owned Banks 
 

SPECIAL PROVISION 
 
In the spirit of Federal Department of Transportation regulations the Utah Department of 
Transportation encourages all contractors and suppliers to thoroughly investigate the 
services offered by banks controlled and/or owned by minorities or women and to utilize 
their services as deemed feasible. 
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VII. BID CONDITIONS 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

    
"Policy Statement” 
 

It is the policy of the Utah Department of Transportation to take all necessary and 
reasonable actions to ensure that Disadvantaged Business Enterprises (DBE) as defined 
herein shall have equal opportunity to participate in the performance of contracts financed 
in whole or in part with US Department of Transportation (DOT) funds under this 
agreement as modified herein. 

 
“Objectives” 
 

The objectives of this policy are to: 
 

1. Ensure nondiscrimination in the award and administration of DOT assisted 
contracts; 

 
2. Create a level playing field on which DBEs can compete fairly for DOT assisted 

contracts; 
 

3. Ensure that the DBE program is narrowly tailored in accordance with applicable 
law; 

 
4. Ensure that only firms that fully meet 49 CFR 26 eligibility standards are permitted 

to participate as DBEs; 
 

5. Remove barriers to the participation of DBEs in Federal aid contracts; 
 

6. Assist the development of firms that can compete successfully in the marketplace 
outside the DBE program; and 

 
7. Provide appropriate flexibility in establishing and providing opportunities for 

DBEs. 
 
“Responsibilities” 
 

Implementation of the DBE Program is accorded the same priority as compliance with all 
other legal obligations incurred by the DEPARTMENT in financial assistance agreements 
with DOT. 

 
1. The Civil Rights Manager shall be the DBE liaison officer, who shall have direct, 

independent access to the Executive Director concerning DBE program matters.  
The Civil Rights manager shall be responsible for implementing all aspects of the 
DBE program.  Adequate staff will be assigned to administer the DBE program. 
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2. The ENGINEER is responsible for supervision of the DBE participation covered 
by the Contract. 

                                                                                                                                                                                      
DBE BID AND PERFORMANCE CONDITIONS 
 
"Obligations" 
 

The contractor, subcontractor, service provider, or supplier at any lower tier shall not 
discriminate on the basis of race, color, national origin, or sex in the performance of this 
contract.  The contractor shall carry out applicable requirements of 49 CFR part 26 in the 
award and administration of DOT-assisted contracts.  Failure by the contractor to carry out 
these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the DEPARTMENT deems 
appropriate. 

 
“Assurances” 
 
 Each contract between the DEPARTMENT and the Contractor and each subcontract at 

any lower tier must include the following assurance: 
 

The contractor, sub recipient or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract.  The 
contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of DOT-assisted contracts.  Failure by the contractor to carry out 
these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the DEPARTMENT deems 
appropriate. 

 
A. CONTRACT GOAL 
 

1. The DEPARTMENT has determined that one or more Disadvantaged Business 
Enterprise (DBE) firms owned and controlled by the socially and economically 
disadvantaged individuals can reasonably be expected to compete for the work 
contained in the proposal for this project.  It is, therefore, the goal of the 
DEPARTMENT that firms owned and controlled by the DBEs shall contract for 
the following percentage of work under this contract: 

 
a. If the indicated DBE percent of the CONTRACT DBE GOAL is greater than 

0.0%, complete Part A of the DBE BID ASSURANCE.  Refer to Bidding 
Requirements, Section D, Subsection 1,a, of this Special Provision.  (The 
commitment dollar amount up to the amount of the assigned goal is Race 
Conscious DBE participation.  Any commitment dollar amount in excess of 
the assigned goal is Race Neutral Participation.) 
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  b. If the indicated DBE percent of the CONTRACT DBE GOAL is 0.0% 
complete Part B of the DBE BID ASSURANCE.  Refer to Bidding 
Requirements, Section D, Subsection 1,b, of this Special Provision.  (Any 
commitment to a DBE is Race Neutral Participation.) 

 
   CONTRACT DBE GOAL:    4%       Percent 
    
 2. GOALS 
 
  a. GOAL FOR BID EVALUATION 
 
   The above entered DBE percentage is a goal for bid evaluation to 

determine responsiveness of the proposal as it relates to this specification.  
Percentages for bidding purposes shall be calculated using dollar values 
and quantities as shown in proposals received for this project.  Bidders 
shall compute the percentage of their DBE commitment by dividing the 
dollar amount of subcontract work that is being committed to certified DBE 
firms by the total dollar amount of the proposal.  This will be the 
percentage of their DBE commitment to be used by the Electronic Bidding 
System (EBS) software. 

 
b. RACE CONSCIOUS GOAL 

 
DBE participation on projects that are assigned a Goal for Bid Evaluation 
that is greater than 0.0% is race conscious and the DBE commitment 
becomes a contract specification upon award.  The Bidder must submit 
with its Bid Proposal a DBE Commitment, prepared within the EBS 
software, that indicates: 

 
   (1) Name of DBE firm 

(2) Work items to be performed 
(3) Total dollar amount of commitment 
     
If the DBE commitment does not meet or exceed the assigned goal, the 
Bidder must submit with the Bid Proposal documentation of good faith 
efforts. 

 
c. RACE NEUTRAL GOAL 

 
DBE participation on projects that are assigned 0.0% Goal for Bid 
Evaluation is race neutral and does not become a contract specification 
upon award. The Bidder must take equal opportunity action to allow DBEs 
to compete for and perform on subcontracts.  Only work classifications that 
the Bidder will subcontract need to be considered in evaluating equal 
opportunity action in the bid preparation. Contacts that have been made 
with DBE firms regarding potential work to be subcontracted and the 
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results of such contacts are to be submitted with the EBS prepared Bid 
Proposal in Race Neutral DBE Documentation which contains: 

 
(1) The work classifications that will be subcontracted. 
(2) DBE firms contacted. 
(3) Result of contact 
(4) Name of anticipated DBE subcontractor(s) 
(5) Anticipated work items to be performed by DBEs. 
(6) Anticipated dollar amount of subcontract(s). 

 
   NOTE: In the EBS (Electronic Bidding System):   
    Use the Quote Comparison to document item (1).  
    Use the DBE Contact Log to document items (2) and (3).  
    Use the DBE Commitment to document items (4), (5), and (6).  
    

The Race Neutral DBE Documentation is required to document equal 
opportunity action and to assist UDOT with DBE reporting and DBE goal 
setting.    Use the EBS functions in above NOTE as the Race Neutral DBE 
Documentation. 

 
d. GOAL FOR CONTRACT PERFORMANCE 

 
   The Bidder's DBE Commitment  becomes an attachment to the Bid 

Proposal and is a condition of award, and thereby becomes a contract 
specification.  Upon award, this Race Conscious DBE Commitment also 
becomes the minimum goal for contract performance. 

 
Commitments to DBEs that exceed the Goal for Bid Evaluation will be 
considered as both race conscious and race neutral.  The dollar amount of 
the Goal for Bid Evaluation will be considered to be race conscious 
participation.  Any dollar amounts in excess of the Goal for Bid Evaluation 
will be considered as race neutral participation. 

    
It is the intent of this Special Provision that the DBE Firm(s) listed for race 
conscious participation, as a minimum level of participation, will perform 
to the extent indicated in the Bidder's DBE Commitment.   The minimum 
level of DBE participation includes: 

 
   (1) Indicated DBE firm(s), 

(2) Indicated work item(s)   (bid items), 
(3) Indicated total dollar amounts. 

 
 
Listed bid items shall be considered to be committed in their entirety unless 
Bidders designate otherwise in their DBE Commitment.  If the DBE will 
perform only a part of the bid item, i.e., haul only, the Bidder must indicate 
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what part the DBE will perform (Partial Performance).  If the DBE will 
perform only a part of the quantity of the bid item, the Bidder must indicate 
the estimated quantity of the work to be performed by the DBE (Partial 
Quantity). 

 
Substitutions of DBE subcontractor(s), work item(s), or decreases of 
total dollar amount(s) as indicated in the Bidder's DBE Commitment 
will not be allowed without prior submission of written justification 
to the ENGINEER and approval of the ENGINEER  and the Civil 
Rights Manager. 
 
After award of a contract, substitutions will not be allowed without 
prior submission of a written “hold harmless” statement from the 
DBE. 
 
Any change by the Contractor in the DBE Commitment requires 
that the change be approved by a Change Order. 
 
Substitution of race neutral participation in excess of the Goal for 
Bid Evaluation requires equal opportunity efforts to substitute with 
other DBE participation.   

 
DEPARTMENT generated decreases due to quantity changes in individual 
bid items do not require prior approval of the Civil Rights Manager—but 
must be fully justified by the ENGINEER at the conclusion of the project in 
the Explanation of Overruns and Underruns Statement.  The ENGINEER’s 
justification shall show the total estimated quantity, the final pay quantity as 
shown on the final estimate invoice, the quantity of the underrun, and the 
percent of underrun of the individual item.  The explanation for the underrun 
shall include the reasons for the underrun and shall include as much detail as 
possible. 

 
e. GOAL FOR FINAL COMPLIANCE 

 
   Percentages for final compliance shall be based on actual payments to 

DBEs.  Overruns and under runs in individual contact items may require 
adjustments in the predetermined DBE percentage for a project if those 
items were not related to DBE performance.  "The predetermined 
percentage for a project" refers to the percentage of the Contractor's DBE 
Commitment that becomes a contract specification upon award. 
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B. DEFINITIONS 
 
 For the purpose of this Special Provision, the following terms are defined: 
 

1. Contract means a legally binding relationship obligating a seller to furnish supplies 
or services including but not limited to, construction and professional services) and 
the buyer to pay for them. 

 
2. Contractor means one who participates, through a contract or subcontract (at any 

tier). 
 

3. Disadvantaged Business Enterprise or DBE means a for profit small business 
concern. 

 
a. That is at least 51 per cent owned by one or more individuals who are both 

socially and economically disadvantaged or, in the case of a corporation, in 
which 51 per cent of the stock of which is owned by one or more such 
individuals; and 

 
b. Whose management and daily business operations are controlled by one or 

more of the socially and economically disadvantaged individuals who own 
it. 

 
c. Whose size is limited to average annual gross receipts of $17,425,000 over 

the previous three fiscal years.  This amount may be adjusted for inflation 
from time to time by the Secretary of Transportation. 
OR 
Whose size is limited to the current SBA Business size standard(s) found in 
23 CFR part 121 appropriate to the type(s) of work the firm seeks to 
perform in DOT-assisted contracts. 
 

d. That has been certified to DBE status by the DEPARTMENT. 
 

4. DBE Goals mean: 
 

a. UDOT’s annual overall goal on DOT-assisted projects for Federal fiscal 
year 2003 is 8.0%. 

 
b. 3.3% of the overall goal is a race neutral goal and reflects the level of DBE 

participation that would be expected absent the effects of discrimination.  
There is an implied DBE goal on projects with no goals (0.0%) that have 
subcontracting opportunities.  The implied goal is the percent achievable by 
equal opportunity efforts. 

 
c. 4.7% of the goal is a race conscious goal and reflects the level of DBE 

participation that will be achieved in response to assigned DBE goals. 
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5. DBE Joint Venture means an association of a DBE firm and one or more other 

firms to carry out a single, for profit  business enterprise, for which the parties 
combine their property, capital, efforts, skills, and knowledge, and in which the 
DBE is responsible for a distinct, clearly defined portion of the work of the contract 
and whose share in the capital contribution, control, management, risks, and profits 
of the joint venture to a degree commensurate with its ownership interest.   

 
A DBE joint venture must be approved by the DEPARTMENT’s Civil Rights 
Office prior to bid opening in order to be utilized for the satisfaction of contract 
DBE goals.  A DBE Joint Venture application must be submitted allowing ample 
lead time for the Civil Rights Office to review, evaluate, and verify information 
provided for in the application.  An interview of the applicant may be necessary at 
the discretion of the DEPARTMENT prior to approval of the application.  If an 
interview is deemed necessary it will be scheduled at the convenience of all parties. 

 
6. Equal Opportunity Action.  The principle of nondiscrimination requires that 

individuals be considered on the basis of individual capacities and not on the basis 
of any characteristics generally attributed to the group. 

 
If a bidder requests or accepts bids for subcontract work, the bidder will request and 
accept bids from DBEs in the work classifications that potentially will be 
subcontracted. 

 
7. Good Faith Efforts means efforts to achieve a DBE goal or other requirements of 

this part which by their scope, intensity, and appropriateness to the objective, can 
reasonably be expected to fulfill the program requirements. 

 
8. Prompt Payment means payment made no later than ten (10) work days after receipt 

of payment by the Contractor or Subcontractor, Service Provider or Supplier at any 
lower tier. 

 
9. Race Conscious measure or program is one that is focused specifically on assisting 

only DBEs, including women-owned DBEs.  UDOT must establish contract goals 
to meet any portion of its overall DBE goal that it does not project being able to 
meet using race neutral means.  To ensure that the DBE program continues to be 
narrowly tailored to overcome the effects of discrimination, UDOT must adjust the 
use of contract goals as follows: 

 
 

  a. If during the course of any year it is determined that the overall goal will be 
exceeded, UDOT will reduce or eliminate the use contract goals to the 
extent necessary to ensure that the use of contract goals does not result in 
exceeding the overall goal. 
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b. If it is determined that UDOT will fall short of its overall goal, then 
appropriate modifications in the use of race neutral and/or race conscious 
measures will be made to allow UDOT to meet the overall goal. 

 
10. Race Neutral measure or program is one that is, or can be, used to assist all small 

businesses.  UDOT must meet the maximum feasible portion if its overall DBE goal 
by using race -neutral means of facilitating DBE participation.  Race neutral DBE 
participation includes: 
a. Any time a DBE wins a prime contract through customary competitive 

procurement procedures 
 
b. Is awarded a subcontract on a prime contract that does not carry a DBE goal 
 
c. Is awarded a subcontract from a prime contractor that did not consider its 

DBE status in making the award even if there is a DBE goal. 
 

   For the purposes of this part, race-neutral includes gender-neutrality. 
 
  11. Regular Employee is a person who: 
 

a. Would be working for the DBE firm on any other subcontract with any other 
contractor. 

 
b. Is a permanent employee of the DBE firm 

Or 
Has been recruited through the traditional recruitment and/or employment 
centers 

 
c. Has not recently been employed by the prime contractor on the present 

project, another subcontractor on the present project, or the renter-lessor of 
equipment being used on the present project. 

 
d. Is not a member of a construction crew which regularly works for a non-

DBE. 
 
e. Is not a licensed contractor who is at the time “unemployed” or “between 

jobs.” 
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12. Regular Equipment is owned or leased and operated on a long term agreement and 
not on an ad hoc or contract by contract agreement. 

 
a. The equipment would be used by the DBE firm on any other subcontract 

with any other contractor. 
 
b. The equipment would be owned by the DBE firm. 

Or 
The equipment would be leased/rented from traditional equipment 
lease/rental sources. 

 
c. The DBE firm would have a rental/lease agreement for any rented or leased 

equipment. 
 
d. The equipment cannot belong to: 

(1.) Prime Contractor 
(2.) Another subcontractor on the present project. 
(3.) Supplier of materials being installed by the DBE firm. 

 
e. The equipment cannot come from another contractor fully operated. 

 
13. Reasonable Bid 

 
   This is a bid the DEPARTMENT would accept if it were the only bid submitted.  

Generally, this is a bid within 10% of the Engineer's Estimate. 
 

14. Responsible Bidder 
 
  A responsible bidder has the apparent ability and capacity to perform the contract 

requirements.  In addition to normal prequalification, a responsible bidder is defined 
as one who has signed (manually or electronically) and submitted with the bid the 
DBE Bid Conditions Assurance of good faith effort included as Part I of this 
Special Provision certifying the intention to meet the DBE goal of a proposed 
contract or to continue good faith effort to do so.  These goals may be met by 
subcontracting or leasing contracts with a DBE or purchasing material from a DBE 
insofar as the work or material becomes a part of a proposed contract. 

 
 15. Responsive Bidder 

 
a. A responsive bidder is a bidder who unequivocally offers to provide services 

or supplies in conformity with the material terms of the solicitation.  In 
addition to normal  prequalification and other bidding requirements, a 
responsive bidder in relationship to this Special Provision is defined as one 
who submits evidence of proposed subcontract performance with certified 
DBE firms to achieve the required dollar amount necessary to achieve the 
percentage goal. 
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b. Bidders may be considered as presumptively responsive if they have failed 

to satisfy the advertised DBE goal set for the proposed contract but have 
certified in their bid that good faith efforts have been expended to meet the 
goal and that they will continue during the performance of the contract to 
locate, solicit, and involve DBE firms in contract performance.  
Documentation of the bidder's good faith efforts must be included with the 
bid package of the DEPARTMENT's review and assessment.  Failure to do 
so shall render the bid non-responsive.  The bid will be rejected by the 
DEPARTMENT. 

 
16. Satisfactory Completion of a subcontract occurs when: 

 
a. The work has been satisfactorily completed in all respects under the 

Contract.   
 
b. The Contractor and the subcontractor have notified the ENGINEER in 

writing that the work of the subcontractor has been completed. 
 
c. The Engineer will be given a reasonable length of time to check quantities if 

necessary.  Checking quantities does not guarantee the absolute correctness 
of quantities. 

 
d. The Contractor and the subcontractor have satisfactorily executed and 

delivered to the ENGINEER all documents, certificates and proofs of 
compliance required by the Contract.  The satisfactory execution and 
delivery of these documents, certificates and proofs of compliance to the 
ENGINEER is a material requirement of the contract. 

 
e. The work of the subcontract is accepted in writing by the ENGINEER. 
 
f. Satisfactory Completion refers only to payment of retainage and accrued 

interest.  A determination of Satisfactory Completion and payment in full 
for work performed does not relieve the contractor nor the subcontractor 
from any contractual obligation. 

 
17. Satisfactory Performance means work performed and materials furnished in 

conformity with the plans and specifications. 
 
 18. Service Provider means a broker or a middle man. A businessperson who buys or 

sells for another in exchange for a commission. 
 

19. Socially and Economically Disadvantaged Individuals means any individual who is 
a citizen (or lawful admitted permanent resident) of the United States and who is: 
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a. Any individual who the DEPARTMENT finds to be a socially and 
economically disadvantaged individual on a case-by-case basis. 

 
b. Any individual in the following groups, members of which are rebuttably 

presumed to be socially and economically disadvantaged: 
(1) “Black Americans,” which includes persons having origins in any of 

the black racial groups of Africa; 
(2) “Hispanic Americans,” which includes persons of Mexican, Puerto 

Rican, Cuban, Dominican, Central or South American or other 
Spanish or Portuguese culture or origin, regardless of race; 

(3) “Native Americans,” which includes persons who are American 
Indians, Eskimos, Aleuts, or Native Hawaiians; 

(4) “Asian-Pacific Americans,” which includes persons whose origins 
are from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, 
Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the 
Philippines, Brunei, Samoa, Guam, the U.S.Trust Territories of the 
Pacific Islands, (Republic of Palau), the Commonwealth of the 
Northern Mariana Islands, Macao, Fiji, Tonga, Kirbati, Juvalu, 
Nauru, Federated States of Micronesia, or Hong Kong; 

(5) “Subcontinent Asian Americans,” which includes persons whose 
origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives 
Islands, Nepal or Sri Lanka. 

(6) Women. 
(7) Any additional groups whose members are designated as socially 

and economically disadvantaged by the SBA, at such time as the 
SBA designation becomes effective. 

 
20. Subcontractor 

 
  A subcontracting arrangement is generally considered to exist when a person or 

firm assumes an obligation to perform a part of the contract work and the following 
conditions are present. 

 
a. The person or firm performing the work is particularly experienced and 

equipped for such work. 
 

b. Compensation is related to the amount of work accomplished rather than 
being on an hourly basis. 

   
c. Choice of work methods, except as restricted by the specifications, and the 

furnishing and controlling of labor and equipment are exercised by the 
subcontractor with only general supervision being executed by the prime 
contractor. 

   
d. Personnel involved in the operation are under the direct supervision of the 

subcontractor and are included on the subcontractor's payroll. 
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  All conditions involved shall be considered and no one condition alone will 

normally determine whether a subcontract actually exists.  In all cases, a DBE 
subcontractor must be an independent organization, and the ownership and control 
by the socially and economically disadvantaged individual(s) must be real and 
continuing.  The prime contractor, a subcontractor, or a supplier shall not be 
responsible for the various operating and management activities of a DBE firm. 

 
21. Supplier 

 
  Provides or furnishes materials, goods or services that may be incorporated into the 

project.  The supply transaction is to be documented by an appropriate purchase 
agreement which includes the required provisions for Federal-aid construction 
projects. 

 
C. DETERMINATION OF DBE CONTRACTOR’S ELIGIBILITY BY THE 

DEPARTMENT 
 

1. Any Contractor may apply to the DEPARTMENT for status as a DBE.  
Applications shall be made on forms provided by UDOT entitled "UTAH 
DEPARTMENT OF TRANSPORTATION APPLICATION FOR 
DETERMINING DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
ELIGIBILITY, SCHEDULE A - UDOT FORM R-816" or "Information for 
Determining DBE Joint Venture Eligibility," Form No. R-817.  Application need 
not be made in connection with a particular bid.  Only work contracted to certified 
DBE prime contractors or subcontractor to firms that have applied for and have 
been granted status as a DBE by the DEPARTMENT shall be considered toward 
contract goals as established in Subsection A. 

 
2. It shall be the Contractor’s responsibility to submit a DBE application so that the 

DEPARTMENT has time to review it.  The DEPARTMENT will review 
applications in a timely manner but is not committed to approve DBE status within 
any given period of time.  The Civil Rights Office must have ample lead time to 
review, evaluate, and verify information provided with a application. 

 
3. The DEPARTMENT shall maintain a directory of DBE Contractors, vendors, 

service providers and suppliers that is updated as changes occur for the purpose of 
providing a reference source to assist any bidder in meeting the requirements of this 
bid condition.  Bidders must use the most current DBE information available on the 
web site when submitting bids.  A current DBE directory representing approved 
DBE Contractors is available through the UDOT Civil Rights Office, and also 
on the Internet at (click on this link):  

 
   http://www.udot.utah.gov/cns/Civil_Rights/dbedir.pdf 
 
   

http://www.udot.utah.gov/cns/Civil_Rights/dbedir.pdf
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An electronic file of the DBE Directory is available for downloading to use in the 
Electronic Bidding System (EBS) at the following URL (click on this link): 

 
     www.udot.utah.gov/cns/bidopeninfo.htm 
 

4. In meeting the requirements of this bid condition, bidders are in no way limited to 
the DBE Directory referred to in 3 above in seeking out and negotiating with the 
DBE Contractors and determining which items of work shall be subcontracted to 
DBE Contractors.  Bidders shall exercise their own judgments in selecting any 
subcontractor to perform any portion of the work. 

 
DBE status must be granted to any DBE Contractor or DBE Joint Ventures by the 
DEPARTMENT prior to bid opening.  DBE credit will not be allowed toward race 
conscious goals for a firm or joint venture that has not been DBE certified by the 
DEPARTMENT. 

 
D. BIDDING REQUIREMENTS 
 

All bidders must satisfy the bidding requirements of this part.  A DBE prime 
contractor’s performance does not count toward fulfilling the DBE goal.   A prime 
bidder who is a DBE contractor shall meet the DBE goal  by using DBE 
subcontractors or by using good faith efforts.   

 
 1. DBE Bid Assurance 
 

a. Race Conscious Goal 
For a bid with a DBE goal greater than 0.0% to be considered responsive, 
Part A of the DBE Bid Assurance must be completed and included in the 
BID PROPOSAL, certifying that they will meet or exceed the Goal for Bid 
Evaluation established in Subsection A, or that they fail to meet the goal 
but have and will put forth good faith effort to meet or exceed the goal of 
the DBE program.  Part A of the DBE Bid Assurance will be completed by 
the EBS software based upon the entry of the DBE Commitment and/or the 
Good Faith Documentation into EBS.  In either event, the Contractor shall 
continue efforts to consider and utilize DBE firms during the performance 
of the contract. 

 
b. Race Neutral Goal 

For a bid with a DBE goal of 0.0% to be considered responsive, Part B of 
the DBE Bid Assurance must be included in the BID PROPOSAL 
certifying that the Bidder has utilized equal opportunity action to allow 
DBE’s to compete for and perform on subcontracts.  Part B of the DBE Bid 
Assurance will be completed based upon the following information entered 
into EBS: 

http://www.udot.utah.gov/cns/bidopeninfo.htm
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(1) Bids with no subcontracting opportunities 

Bidders who intend to do all the work with their own organization 
will indicate this in EBS on the Bid Submission Checklist and Forms 
window.  EBS will subsequently indicate on Part B of the DBE Bid 
Assurance that the Bidder does not intend to sublet a portion of the 
contract work. 

     
After the award of the bid, in the event that a Contractor indicates 
that he does not intend to sublet any work and subsequently 
determines to sublet a portion of the work, the Contractor: 
(a) must justify why subcontract quotes were not a part of the 

Bid Proposal, 
(b) must utilize equal opportunity action to allow DBEs to 

compete for and perform on the work to be sublet, 
(c.) must submit the required Race Neutral Documentation with 

the proposed subcontract. 
 
 NOTE: The Contractor may use the ‘DBE Contact Log’ and 

‘Quote Comparison’ functions in EBS to develop the above 
requirements for documentation. 

 
(2) Bids with subcontracting opportunities 

Race Neutral measure or program is one that is, or can be, used to 
assist all small businesses.  UDOT must meet the maximum feasible 
portion if its overall DBE goal by using race -neutral means of 
facilitating DBE participation.  

 
Bidders who solicit non-DBE subcontract quotes will utilize equal 
opportunity action to allow DBEs to compete for and perform on 
subcontracts.   If the Bidder has selected ‘Intend to Sublet’ on the 
‘Bid Submission Checklist and Forms’ window in the EBS software, 
Part B of the DBE Bid Assurance will indicate that the Bidder 
intends to sublet a portion of the contract work. 
 
The results of the equal opportunity actions will be included with the 
EBS prepared Bid Proposal as a Race Neutral Documentation.  Part 
B of the Bid Assurance Form will indicate the existence of any of the 
following types of Race Neutral Documentation that the Bidder has 
entered into EBS: 
  (a) DBE Commitment 
  (b) DBE Contact Log 
  (c) Quote Comparison 

 
In either event, the Contractor shall continue efforts to consider and utilize 
DBE firms during the performance of the contract. 
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 2. DBE Commitment 
 

For a bid to be considered responsive, Bidders shall submit the following 
information regarding DBE compliance with the EBS prepared Bid Proposal: 

 
Submit a DBE Commitment of work that will be subcontracted to certified DBE 
firm(s) as listed in the DEPARTMENT's Disadvantaged Business Enterprise 
Directory or DBE firms that have been approved by the DEPARTMENT prior to 
bid opening. 

 
a. The names of DBE firms that will participate in the contract; 

 
b. A specific description of the work each named DBE firm will perform (list 

specific bid items).  Listed bid items shall be considered to be committed in 
their entirety unless Bidders designate otherwise in their DBE Commitment. 
(1) If mobilization is a bid item that is partially committed to a DBE, 

indicate the dollar amount of the DBE mobilization. 
(2) If a partial quantity is committed to a DBE, indicate the quantity 

committed to the DBE. 
(3) If a partial performance of an item is committed to a DBE, explain 

what part of the item the DBE will perform; 
 
c. The dollar amount of participation by each named DBE firm;  

 
d. If the contract goal is not met, evidence of good faith efforts. 
 

  The DBE Commitment is to be included in the bid prepared within, and said 
information will be kept confidential and will not be reviewed unless the Contractor 
is otherwise determined to be the low Bidder or the DEPARTMENT elects to 
review said information in making its determination as to award of the contract. 

 
3. Race Neutral Commitment   

   
  For a bid to be considered responsive, Bidders shall submit the following 

information regarding equal opportunity compliance with their EBS prepared Bid 
Proposal: 

 
  Submit a Race Neutral DBE Commitment of work that will be subcontracted to 

certified DBE firm(s) as listed in the DEPARTMENT's Disadvantaged Business 
Enterprise Directory or DBE firms that have been approved by the DEPARTMENT 
prior to bid opening.  The DBE Commitment will include: 

 
  a. The bid item(s) or work classification(s) that will be subcontracted; 
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b. The DBE firms that have been contacted.  A reasonable number of DBEs 
available to perform the anticipated subcontract work must be contacted.  
The DBE firms must be given a reasonable amount of time to develop 
subcontract quotes. 

 
c. The results of the contacts with the DBE firms 
 
d. Name(s) of anticipated DBE subcontractor(s) 

 
e. Anticipated work items to be performed by DBE(s) 
 
f. Anticipated dollar amount of subcontract(s). 

 
   A specific description of the work each named DBE firm will perform (list 

specific bid items).  Listed bid items shall be considered to be committed in 
their entirety unless Contractors designate otherwise in their DBE 
commitment. 

 
(1) If mobilization is a bid item that is partially committed to a DBE, 

indicate the dollar amount of the DBE mobilization. 
(2) If a partial quantity is committed to a DBE, indicate the quantity 

committed to the DBE. 
(3) If a partial performance of an item is committed to a DBE, explain 

what part of the item the DBE will perform; 
 
  NOTE:  In the EBS (Electronic Bidding System):   
   Use the quote comparison to document item (a) 
   Use the contact log to document items (b) and (c). 
   Use the DBE commitment to document items (d), (e), and (f). 
 
  The Race Neutral Documentation submitted in the EBS prepared bid, will be kept 

confidential and not reviewed unless the Contractor is otherwise determined to be 
the low Bidder or the DEPARTMENT elects to review said information in making 
their determination as to award of the contract. 

 
4. DBE Written Confirmation 

 
Low Bidder shall submit to the Director of Construction & Materials within three 
(3) work days after the bid opening written confirmation from each DBE that it is 
participating in the contract as provided in the Prime Contractor’s DBE 
Commitment or Race Neutral Documentation.  The written confirmation shall 
include the following information: 

 
a. A description of the work that will be performed (list specific bid items). 

Listed bid items shall be considered to be committed in their entirety unless 
Contractors designate otherwise in their DBE commitment. 
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(1) If mobilization is a bid item that is partially committed, please 

confirm the dollar amount of the mobilization to be performed. 
(2) If a partial quantity is committed, confirm the quantity to be 

performed. 
(3) If a partial performance of an item is committed, confirm what part 

of the item will be performed. 
(4) Unit bid prices for each bid item that is committed to a DBE. 
(5) Total dollar amounts (mathematical extensions) for each bid item 

that is committed to a DBE 
 

b. The dollar amount of participation by each named DBE firm.  
 
5. Good Faith Efforts 

 
Bidders who fail to meet the DBE goal for bid evaluation must demonstrate with 
documentary evidence that they made good faith efforts to do so.  Bidders are 
required to include the Good Faith Efforts Documentation with the EBS prepared 
Bid Proposal.  The said information will be kept confidential and not reviewed 
unless the Bidder is otherwise determined to be the low Bidder or UDOT and 
authorized representatives elect to review said information in making their 
determination as to award of the contract.  For the bid to be considered 
responsive, Bidders shall include with the BID PROPOSAL specific 
documentary evidence that good faith efforts have been made to meet the goal. 

 
  Attached hereto and marked Exhibit A, and by this reference made a part hereof, is 

a list of actions that may be used to prove the kinds of efforts prospective Bidders 
should consider in their attempts to demonstrate good faith efforts.  The list of 
actions, as contained in Exhibit A, is not intended to be an exclusive list of efforts 
that a prospective Bidder may wish to consider in demonstrating good faith efforts 
to satisfy DBE participation requirements.  The determination of good faith efforts 
shall be based upon the information and documentation of the actions supplied by 
the Bidder with the bid proposal.  The DEPARTMENT reserves the right to 
investigate and verify such information or to request the low dollar Bidder to clarify 
information submitted at the time of bid. 

 
6. Award of the Contract 

 
The award of the contract, if awarded, will be made to the apparent successful 
responsive, responsible Bidder who submitted a reasonable bid for the contract and 
has complied with this Subsection D. 

 



Federal-Blue Book 
            November 20, 2002 

7. Administrative Reconsideration 
 
  Good faith efforts as used herein shall be determined on a case by case basis.  If it is 

determined that the apparent low Bidder has failed to meet the requirements of 
Exhibit A, the bidder will be provided an opportunity for administrative 
reconsideration. 

 
a. The reconsideration will be made by an official who did not take part in the 

original determination. 
 
b. The Bidder will have the opportunity to provide to written documentation or 

argument concerning the issue of whether it met the goal or made adequate 
good faith efforts to do so. 

 
c. The Bidder will have the opportunity to meet in person with the 

reconsideration official to discuss the issue of whether it met the goal or 
made adequate good faith efforts to do so. 

 
d. The Bidder will be notified in writing of the decision and the basis for the 

decision. 
 
e. The reconsideration decision is administratively final and is not appealable 

to FHWA nor to the DOT. 
 
E. COUNTING DBE PARTICIPATION TOWARD GOALS FOR BID EVALUATION 
 

1. The DEPARTMENT will recognize and grant DBE credit toward the goal for bid 
evaluation (race conscious goals) for work committed to DBE subcontractors 
ONLY in the types of work for which DBE certification has been granted by the 
DEPARTMENT prior to bid opening.  It is necessary that all bidders refer to the 
DEPARTMENT's Disadvantaged Business Directory for direction and guidance.  A 
current copy of the DBE directory is available through the Civil Rights Office 
and on the Internet at (click on this link): 

 
     www.udot.utah.gov/cns/Civil_Rights/dbedir.pdf 
 
An electronic file of the DBE Directory is available for downloading to use in the 
Electronic Bidding system (EBS) at the following URL (click on this link):  
 
     www.udot.utah.gov/cns/bidopeninfo.htm 
 
2. The DEPARTMENT will grant DBE credit toward race neutral goals for work 

performed by firms who are not DBE certified prior to bid opening or who bid types 
of work for which DBE certification has not been granted by the DEPARTMENT 
prior to bid opening but subsequently are granted DBE certification. 

 

http://www.udot.utah.gov/cns/Civil_Rights/dbedir.pdf
http://www.udot.utah.gov/cns/bidopeninfo.htm
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3. Commitments to DBEs that exceed the Goal for Bid Evaluation will be considered 
as both race conscious and race neutral.  The dollar amount of the Goal for Bid 
Evaluation will be considered to be race conscious participation.  Any dollar 
amounts in excess of the Goal for Bid Evaluation will be considered as race neutral 
participation. 

 
F. COUNTING DBE PARTICIPATION TOWARD GOALS FOR PERFORMANCE 
 

Subcontracts to DBEs that exceed the Goal For Bid Evaluation will be considered in part 
as race conscious participation and in part as race neutral participation.  Any dollar 
amounts in excess of the Goal For Bid Evaluation will be considered as race neutral 
participation. 

 
It is intended that the Contractor shall utilize the subcontractors designated in the DBE 
Commitment in the performance of the contract.  Any changes in the Contractor's DBE 
Commitment, such as substitution of a DBE subcontractor, substitution of contract items, 
or decrease in total dollar amount must be approved by the DEPARTMENT and must be 
covered by a Change Order.  Unauthorized substitutions or eliminations may result in the 
imposition of sanctions.  Failure to meet the Goal for Performance, that is established at 
the time of award by the Contractor's DBE Commitment, without adequate justification, 
including concurrence of the ENGINEER and Civil Rights Manager, shall result in the 
imposition of sanctions as provided in Part I of this Special Provision. 

 
1. Only the value of the work actually performed by the DBE will count toward DBE 

goals. 
 

2. Contractors may count toward their contract goals a portion of the total dollar 
value of a contract with a joint venture eligible under the standards of this bid 
condition equal to the percentage of the ownership and controls of the DBE partner 
in the joint venture. 

 
3. The ENGINEER will recognize and grant DBE credit for work subcontracted and 

performed by DBE subcontractors ONLY in the types of work for which DBE 
certification has been granted by the ENGINEER prior to bid opening.  It is 
necessary that all Bidders refer to DEPARTMENT's Disadvantaged Business 
Directory for direction and guidance.  A current copy of the DBE directory is 
available through the Civil Rights Office and on the Internet at (click on this 
link): 

   
      http://www.udot.utah.gov/cns/Civil_Rights/dbedir.pdf 
 

An electronic file of the DBE Directory is available for downloading to use in 
the Electronic Bidding system (EBS) at the following URL (click on this link): 

 
     www.udot.utah.gov/cns/bidopeninfo.htm 
 

http://www.udot.utah.gov/cns/Civil_Rights/dbedir.pdf
http://www.udot.utah.gov/cns/bidopeninfo.htm
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4. Contractors may count toward their goals only the value of the work actually 
performed by the DBE toward the DBE goals. 
 
a. Work performed by the DBE’s own forces using “regular employees and 

“regular equipment.” 
 
b. The cost of supplies and materials obtained and purchased by the DBE and 

equipment leased for the work of the contract. 
 
c. Work that a DBE subcontracts to a lower tier DBE firm. 

 
 5. Contractors may not count toward the DBE goals: 
 

a. Supplies and material purchased and equipment leased by the DBE from 
the prime Contractor or its affiliates or another subcontractor on the 
project. 

 
b. Work that a DBE subcontracts to a lower tier non-DBE firm.  

 
6. Contractors may count toward their goals only expenditures to a DBE that 

performs a commercially useful function in the work of the contract.   
 

a. A DBE performs a "commercially useful function" when it is responsible 
for the execution of the work of the contract and is carrying  out its 
responsibilities by actually performing, managing, and supervising the 
work involved.  To perform a commercially useful function, the DBE must 
also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering 
the material, and installing (where applicable) and paying for the material 
itself. 

 
b. The DEPARTMENT shall evaluate the amount of work subcontracted, 

industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the 
DBE credit claimed for its performance of the work, and other relevant 
factors. 

 
c. A DBE does not perform a commercially useful function if its role is 

limited to that of an extra participant in a transaction, contract, or project 
through which funds are passed in order to obtain the appearance of DBE 
participation.  In determining whether a DBE is such an extra participant, 
the DEPARTMENT must examine similar transactions, particularly those 
in which DBEs do not participate. 
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d. A DBE does not perform a commercially useful function if it does not 
perform or exercise responsibility for at least 30 percent of the total cost of 
its contract with its own work force, or the DBE subcontracts a greater 
portion of the work of a contract than would be expected on the basis of 
normal industry practice for the type of work involved. 

 
7. The DEPARTMENT shall use the following factors in determining whether a DBE 

trucking company is performing a commercially useful function: 
 

a. The DBE must be responsible for the management and supervision of the 
entire trucking operation for which it is responsible on a particular contract 
and there cannot be a contrived arrangement for the purpose of meeting 
DBE goals. 

 
b. The DBE must itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

c. The DBE receives credit toward the DBE goals for the total value of the 
transportation services it provides on the contract using trucks it owns, 
insures, and operates using drivers it employs. 

 
d. The DBE may lease trucks from another DBE firm, including an owner-

operator who is certified a DBE.  The DBE who leases trucks from another 
DBE receives credit for the total value of the transportation services the 
lessee DBE provides on the contract. 

 
e. The DBE may lease trucks from a non-DBE, including an owner-operator.  

The DBE does not receive credit for the total value of the transportation 
provided by the lessee, because the services are not provided by a DBE.  
Only the fee or commission received by the DBE counts toward the DBE 
goals. 

 
f. For purposes of this part (7), a lease must indicate that the DBE has 

exclusive use of and control over the truck.  This does not preclude the 
leased truck from working for others during the term of the lease with the 
consent of the DBE, so long as the lease gives the DBE absolute priority 
for use of the leased truck.  Leased trucks must display the name and 
identification number of the DBE.  

 
8. Contractors may count expenditures with DBEs for materials or supplies as 

provided in the following: 
 

a. If the materials or supplies are obtained from a DBE manufacturer, 100 
percent of the cost of the materials or supplies counts toward DBE goals. 
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For purposes of this paragraph, a manufacturer is a firm that operates or 
maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract and 
of the general character described by the specifications. 

 
b. If the materials or supplies are purchased from a DBE regular dealer, 60 

percent of the cost of the materials or supplies counts toward DBE goals. 
 

For purposes of this paragraph, a regular dealer is a firm that owns, 
operates, or maintains a store, warehouse, or other establishment in which 
the materials, supplies, articles or equipment of the general character 
described by the specifications and required under the contract are bought, 
kept in stock, and regularly sold or leased to the public in the usual course 
of  business. 

 
(1) To be a regular dealer, the firm must be an established, regular 

business that engages, as its principal business and under its own 
name, in the purchase and sale or lease of the products in question. 

(2) A firm may be a regular dealer in such bulk items as petroleum 
products, steel, cement, gravel, stone, or asphalt without owning, 
operating or maintaining a place of business if the firm both owns 
and operates distribution equipment for the products.  Any 
supplementing of regular dealers’ own distribution equipment shall 
be by a long-term lease agreement and not on an ad hoc or contract-
by-contract basis. 

(3) Packagers, brokers, manufacturers representatives, or other persons 
or firms who arrange, or expedite, transactions are not regular 
dealers.  

(4) A DBE trucking company that picks up a product from a 
manufacturer or regular dealer and delivers the product to the 
Contractor performs a delivery service.  Credit will not be given 
based on a percentage of the cost of the product; credit will be 
allowed only for the cost of the transportation service. 

 
9. If the materials or supplies are purchased from a service provider, the fees or 

commission charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies, 
count toward the DBE goals. 

 
A Service Provider is a business which is neither a manufacturer nor a regular 
dealer but simply transfers title of a product from manufacturer to ultimate 
purchaser  or a firm that puts a product into a container for delivery. 

 
a. Only the fees, commissions, or transportation performed by the DBE 

service provider count toward the DBE goals. 
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b. No portion of the cost of the materials and supplies count toward the DBE 
goals. 

 
Documentary evidence of the supply agreements, i.e., sales contract, purchase 
order, etc.,  shall be submitted to the Resident Engineer or Consultant Engineer at 
the Preconstruction Conference.  The agreement shall set forth the estimated 
quantities, unit prices, total dollar amounts, material guarantees, delivery, and 
payment requirements including the requirements listed part E, 4, e, of this DBE 
Special Provision.   
 

10. Prompt payment for the work accomplished is an integral part of the concept of 
commercially useful function. 

   
See Section F, Subsection 6,a for a definition of "commercially useful 
function." 

  
G. CONTRACTOR’S RESPONSIBILITY  
 

1 It is the Contractor's responsibility to determine the level of professional 
competence and financial responsibility of any proposed DBE subcontractor.  The 
Contractor shall ascertain that the proposed DBE subcontractor is particularly 
experienced and equipped for the work of the subcontract.   

 
2 It is the Contractor’s responsibility to monitor and assure that DBE’s listed to 

fulfill DBE goals perform a commercially useful function. 
 
H. DBE SUBCONTRACTOR’S FAILURE TO PERFORM SUCCESSFULLY 
 

If, during the performance of the contract, the Prime Contractor determines that a DBE 
subcontractor is unable to perform successfully, the Contractor shall make good faith 
efforts to replace the DBE subcontractor with another DBE to fulfill the Goal for Bid 
Evaluation.  For Race Conscious DBE participation, the Contractor shall consider the 
uncompleted DBE committed work items as well as other work items as a part of the good 
faith efforts. All substitutions of DBE subcontractors shall receive prior approval by the 
DEPARTMENT.   
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The Contractor shall not substitute DBE subcontractor(s), work item(s), nor 
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment 
without prior submission of written justification to the ENGINEER and without 
prior approval of the ENGINEER and the Civil Rights Manager. 
 
The Contractor shall not substitute DBE subcontractor(s), work item(s), nor 
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment 
Substitutions  without prior submission of a written statement from the DBE 
consenting to the substitution or decrease and holding the ENGINEER harmless for 
approving the substitution. 
 
Unauthorized substitutions of the DBE(s), underruns of work item(s), or decreases 
in dollar amount(s) may result in the imposition of sanctions as allowed under 
Section I. 

 
UDOT reserves the right to authorize completion of the work that was subcontracted to a 
DBE who is unable to perform successfully by either of the following methods: 

 
1. Approve, at no additional cost to the DEPARTMENT, a replacement DBE 

subcontractor and, when appropriate, modify the contract to provide for reasonable 
extra time necessary to obtain a DBE replacement at no additional cost to the 
DEPARTMENT.  

 
2. Direct the Contractor to perform at unit bid prices.  In the event this option is 

selected, the percentage DBE goal will be adjusted as may be appropriate. 
 
I. SANCTIONS 
 

1. The Contractor's DBE Commitment becomes a 3 part commitment comprised of 
the DBE Contractor(s), work item(s) and dollar amount(s).  The Commitment 
becomes a contract specification upon award of the contract and becomes the 
minimum goal for contract performance. 

 
If the Contractor fails to achieve the minimum goal, established in the contract at 
the time of the award of the contract or later modified, the contract payments shall 
be reduced as a liquidated damage and not as a penalty by an amount equal to the 
dollar amount of work not performed by the DBE.  The dollar amount of any 
sanction will be computed using the unit prices indicated in the DBE subcontract 

 
Exceptions: 
a. Any authorized adjustment in the DBE Commitment that has been 

approved by the ENGINEER and Civil Rights Manager. 
 
b. Race neutral participation. 
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2. The ENGINEER shall deduct maximum points for Compliance with EEO when 
completing the Contract Performance Report. 

 
J. RECORD KEEPING 
 

1. DBEs shall maintain records of payment received under this bid condition.  DBEs 
shall submit to the ENGINEER within 10 work days after receipt copies of progress 
payments received from the prime Contractor or subcontractor if the DBE is a lower 
tier subcontractor: 

    
 a. For each committed bid item: 

(1) The quantity committed toward the DBE goal 
(2) The quantity performed by the DBE to the date of the payment 

 
  b. Total dollar amount earned to the date of the payment 
 
 c. The total amount paid to the date of the payment. 
 

2. The Contractor shall maintain records of payment under this bid condition.  At the 
completion of the project, the Contractor will submit to the ENGINEER a 
certificate in the form of an affidavit for each  DBE firm participating on the 
Project.  The Affidavit will be in the form of a spread sheet and will include for 
each committed DBE subcontractor: 

 
   a. For each committed bid item: 
   (1) The quantity committed toward the DBE goal 
   (2) The total quantity performed on the project 
   (3) The quantity performed by the DBE 
   (4) The dollar amount paid to the DBE 

 
 b. Total dollar amount committed toward the DBE goal 

   
   c. Total dollar amount earned 

 
 d. Interest earned from escrow and from late payment` 

  
  e. The total amount paid 
   
  f. The dollar amount of money retained. 
 

If it appears that the DBE goals will not be met, the Contractor’s retained amount 
may not be reduced to one and one half percent.  The DEPARTMENT shall retain 
necessary funds until the Contractor complies with this contract specification. 
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DBE firms listed in the original DBE Commitment or later modified with the 
DEPARTMENT approval shall be paid in full prior to the DEPARTMENT 
processing the final payment.  The Contractor shall submit with the signed, final 
estimate invoice, a certificate in the form of an affidavit listing all DBEs that 
engaged in this contract and report the total dollar amount paid to each.  The 
affidavit(s) must be submitted to the DEPARTMENT on the Contractor’s letterhead 
and must be dated and signed by a responsible official legally representing the 
Contractor. 

 
3. The DEPARTMENT must create and maintain a Bidders list consisting of all firms 

bidding on prime contracts and bidding or quoting subcontractors on DOT-assisted 
projects.  For every firm, the following information must be submitted annually: 
 
a. Firm name 
 
b. Firm address 
 
c. Firm’s status as a DBE or non-DBE 
 
d. Age of firm 
 
e. Annual gross receipts of the firm. 

 
Every firm bidding or quoting as a prime or subcontractor at any level on DOT-
assisted projects must register annually with UDOT. 

 
  NOTE: Items (a) and (b) should be completed in the EBS software by using the 

‘Quote Comparison’ and submitted with your bid. 
 

4. With the bid or no later than 10 work days after bid opening date, each and every 
prime bidder must submit to The DEPARTMENT a list of all firms bidding and/or 
quoting as subcontractors, service providers or suppliers.*  The Prime Bidder must 
also submit for each and every firm sub-quoting the following information: 

 
 a, Firm Name 
  
 b. Firm address 

   
  c. Work classification(s) bid by subcontractor, service provider or supplier: 
    (1) Building 

 (2) Concrete - Miscellaneous and flatwork, etc. 
 (3) Concrete - Structural 

    (4) Demolition 
 (5) Electrical 
 (6) Engineering - Consultants 

    (7) Engineering - Design 
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    (8) Equipment - Purchases 
    (9) Equipment - Rentals 

(10) Excavation  
(11) Fence 

   (12) Grading 
(13) Guardrail 

   (14) Hauling - Earth or Other Materials 
(15) Landscaping 

   (16) Lighting 
(17) Miscellaneous 
(18) Painting - Striping  & Messages 
(19) Painting - Structural 
(20) Paving - Asphalt, Highway 
(21) Paving - Concrete 
(22) Paving - Miscellaneous 
(23) Paving - Rotomilling 
(24) Pipe Culverts 

   (25) Reconstruction 
(26) Saw & Seal 
(27) Signs - Permanent 
(28) Signs - Temporary or traffic control 
(29) Steel - Reinforcing 
(30) Steel - Structural 

   (31) Supplier - Manufacture 
   (32) Supplier - Regular Dealer 
   (33) Supplier - Service Providers 
   (34) Surveying 

(35) Traffic Signals 
  

  *NOTE: This requirement can be met with the ‘Quote Comparison’ function 
in EBS.  The report must be printed and faxed to the Civil Rights Department 
at (801) 965-4101. 
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K. PROMPT PAYMENT 
 

THIS SECTION APPLIES TO ALL PRIME CONTRACTORS, ALL 
SUBCONTRACTORS, AND ANY LOWER TIER SUBCONTRACTORS, AND 
ALL SUPPLIERS.     Refer to CFR 49 Part 26.29 

  
PART 1 GENERAL     
 
1.1 SECTION INCLUDES 
 
This Section applies to prime Contractors, all subcontractors, all service providers and all material 
suppliers, and any lower tier subcontractors, service providers, and suppliers. 
 
1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND 

SERVICE PROVIDERS  - PROGRESS PAYMENTS 
 
 A. Include in subcontract, service or purchase agreement language agreeing to pay as 

promptly as or sooner than required by this specification. 
 
 B. Pay subcontractor, service provider, or material supplier for satisfactory 

performance of the subcontract, service or material supply agreement no later than 
10 work days after receipt of payment. 

 
 C. Submit to the Engineer within 5 work days after paying subcontractor(s), service 

providers, or material supplier(s), a certified payment statement in the form of an 
affidavit certifying that the total dollar amount paid to each subcontractor, service 
provider or supplier that the payment has been made promptly, and that the dollar 
amount paid is the total amount due for work or services performed or materials 
purchased during the pay period.  Contractor is required to submit the affidavit on 
Contractor’s letterhead and include the signature of a responsible official legally 
representing the Contractor. 

 
1.3 PAYMENT TO SUBCONTRACTORS, SUPPLIERS AND SERVICE PROVIDERS 
– RETAINED MONEY AND ACCRUED INTEREST  
 
 A. Include in subcontract, service or purchase agreement language agreeing to pay 

retained money and accrued interest upon satisfactory completion of the work of 
subcontract, service or purchase agreement. 

 
 B. Pay retained money and accrued interest to subcontractor, service or material 

provider no later than 25 work days after satisfactory completion of the work of 
subcontract. service or purchase agreement. 

 
 C. Payment of retained money and accrued interest must be paid even if the Contractor 

has not received payment from the Department. 
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 D. Submit to the Engineer within 5 work days after paying subcontractor, supplier, or 
service provider a certified payment statement in the form of an affidavit certifying 
that the total amount paid is the total amount of retained money and interest due to 
the subcontractor, service provider or supplier.  Provide a signed affidavit by a 
responsible official legally representing the Contractor, on Contractor’s letterhead. 

 
 E. A determination of satisfactory completion and payment of retained money and 

accrued interest does not relieve the Contractor, subcontractor, service provider nor 
supplier from any contractual obligation. 

 
1.4 DELAY OF PAYMENT 
 
 A. Delay payment to subcontractor, service provider, or supplier, only for good cause, 

with prior written notice to subcontractor, service provider or supplier and with 
prior written approval of the Engineer. 

 
 B. Give subcontractor, service provider or supplier time to correct deficiencies before 

estimated cut-off date. 
 
 C. Not giving notice to subcontractor, service provider, or supplier nor receiving 

written approval from Engineer will be considered as implied consent to pay 
promptly. 

 
 D. Engineer withholds from progress payment, delayed payments. 
 
 E. Include in subcontract, service and supply agreements, language providing for the 

use of appropriate alternative dispute resolution mechanisms to resolve payment 
disputes.  

 
 F. Department holds in escrow disputed funds until the dispute is resolved. 
 
1.5 PENALTIES FOR FAILURE TO MAKE PROMPT PAYMENT 
 
 A. Department will not reimburse for work performed by subcontractors, service 

providers nor materials delivered by suppliers unless and until the Contractor 
ensures that subcontractors, service providers and suppliers are promptly paid for 
work performed or materials delivered. 

  1. Engineer deducts the dollar amount due but not paid to subcontractor, 
service provider or supplier from the next progress payment. 

  2. Engineer may deduct an equal amount from the Contractor’s payment. 
 
 B. Department considers the failure to pay promptly an indication of a lack of financial 

fitness. 
  1. Forfeit the privilege of bidding on the Department’s projects as a prime 

Contractor until subcontractors, service providers or suppliers are paid. 
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  2. Forfeit the privilege of having a subcontract, supply or purchase agreement 
approved to perform as a subcontractor, service provider or supplier on the 
Department’s projects until subcontractors, service providers or suppliers 
are paid. 

 
 C. Department employs other mechanisms, consistent with this part and applicable 

state and local law, to ensure that DBEs, other Contractors, service providers and 
suppliers are fully and promptly paid. 

 
1.6 OVERPAYMENT BY ENGINEER 
 
 A. If the Engineer overpays for work or services performed or materials delivered, the 

Department deducts the dollar amount of the overpayment from future payments to 
the Contractor. 

 
 B. The subcontractor, service provider or supplier is responsible to keep records and to 

know the quantity of work or services performed or materials delivered.  If 
overpayment is made to a subcontractor, service provider or material supplier, the 
subcontractor, service provider or material supplier immediately notifies the 
Contractor and the Department of the overpayment. 

 
 C. If prompt payment results in overpayment, the subcontractor, service provider or 

supplier promptly repays the Contractor the amount of the overpayment.  If prompt 
repayment is not made to the Contractor, the prompt payment penalties of this 
specification applies to subcontractor or supplier. 
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Exhibit A 
 

Suggested Actions and Required Documentation to Demonstrate 
Good Faith Efforts to Comply With DBE Requirements 

 
 A Bidder must show that it took necessary and reasonable steps to achieve a DBE goal 
which, by their scope, intensity, and appropriateness, can reasonably be expected to fulfill the 
program requirement.  The efforts employed should be those that would be taken if a Bidder 
were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE 
contract. Goal.  Mere pro forma efforts are not good faith efforts to meet the DBE contract 
requirements. 

 
Documentary evidence of each action taken must be submitted with the 
Bid Proposal. 

 
The following is taken, with some modification,  from CFR 49 Part 26, Appendix A.  It is 

not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive. 
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GUIDANCE CONCERNING GOOD FAITH EFFORTS 
 
I. When the DEPARTMENT establishes a contract goal on a Federal aid contract, a Bidder 

must, in order to be responsive, make good faith efforts to meet the goal.  The Bidder can 
meet this requirement in either of two ways: 

 
A. The Bidder can meet the goal, documenting commitments for participation by 

DBE firms sufficient for this purpose. 
 

B. If it doesn't meet the goal, the Bidder can document adequate good faith efforts.  
This means that the Bidder must show that it took all necessary and reasonable 
steps to achieve a DBE goal or other requirement of this part which, by their scope, 
intensity, and appropriateness to the objective, could reasonably be expected to 
obtain sufficient DBE participation, even if they were not fully successful. 

 
II. In any situation in which the DEPARTMENT has established a contract goal, CFR 49, 

Part 26 requires UDOT to use the good faith efforts mechanism of this part.  It is up to the 
DEPARTMENT to make a fair and reasonable judgment whether a Bidder that did not 
meet the goal made adequate good faith efforts.  It is important for the DEPARTMENT to 
consider the quality, quantity, and intensity of the different kinds of efforts that the Bidder 
has made.  The efforts employed by the Bidder should be those that one could reasonably 
expect a Bidder to take if the Bidder were actively and aggressively trying to obtain DBE 
participation sufficient to meet the DBE contract goal.  Mere pro forma efforts are not 
good faith efforts to meet the DBE contract requirements.  The DEPARTMENT 
emphasizes, however, that its determination concerning the sufficiency of the firm's good 
faith efforts is a judgment call:  meeting quantitative formulas is not required. 

 
III. The U. S. Department of Transportation  also strongly cautions the DEPARTMENT 

against requiring that a Bidder meet a contract goal (i.e., obtain a specified amount of DBE 
participation) in order to be awarded a contract, even though the Bidder makes an adequate 
good faith efforts showing.  This rule specifically prohibits UDOT from ignoring bona fide 
good faith efforts. 

 
IV. The following is a list of types of actions which UDOT should consider as  part of the 

Bidder's good faith efforts to obtain DBE participation.  It is not intended to be a 
mandatory checklist, nor is it intended to be exclusive or exhaustive.  Other factors or 
types of efforts may be relevant in appropriate cases. 

 
A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBEs 
who have the capability to perform the work of the contract.  The Bidder must 
solicit this interest within sufficient time to allow the DBEs to respond to the 
solicitation.  The Bidder must determine with certainty if the DBEs are interested 
by taking appropriate steps to follow up initial solicitations.   
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B. Selecting portions of the work to be performed by DBEs in order to increase the 
likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate 
DBE participation, even when the prime Contractor might otherwise prefer to 
perform these work items with its own forces. 

 
C. Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them 
in responding to a solicitation. 

 
D. Negotiating in good faith with interested DBEs. 

 
(1) It is the Bidder's responsibility to make a portion of the work available to 

DBE subcontractors and suppliers and to select those portions of the work 
or material needs consistent with the available DBE subcontractors and 
suppliers, so as to facilitate DBE participation.  Evidence of such 
negotiation includes the names, addresses, and telephone numbers of 
DBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for DBEs to perform the work. 

(2) A Bidder using good business judgment would consider a number of 
factors in negotiating with subcontractors, including DBE subcontractors, 
and would take a firm's price and capabilities as well as contract goals into 
consideration. 
(a) The fact that there may be some additional costs involved in 

finding and using DBEs is not in itself sufficient reason for a 
bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. 

(b) No specific price differential has been established by 49 CFR 26.  
This approach allows flexibility. 

(c) Along with the reasonableness of the cost necessarily comes the 
fact that prime Contractors are not expected to bear unreasonable 
costs. 

(d) Any burden that a non-DBE subcontractor might face is also 
limited by the reasonableness of competing bids. 

(3) The ability or desire of a prime Contractor to perform the work of a 
contract with its own organization does not relieve the Bidder of the 
responsibility to make good faith efforts.  Prime Contractors are not, 
however, required to accept higher quotes from DBEs if the price 
difference is excessive or unreasonable. 

(4) The ability or desire of a prime Contractor to bundle the work of a 
subcontractor who wishes to perform all the work of the subcontract with 
its own organization does not relieve the Bidder of the responsibility to 
require a subcontractor to make good faith efforts.  Subcontractors are not 
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required to accept higher quotes from lower tier DBEs if the price 
difference is excessive or unreasonable. 

  
E. Not rejecting DBEs as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The Contractor's standing within its 
industry, membership in specific groups, organizations, or associations and 
political or social affiliations (for example union vs. non-union employee status) 
are not legitimate causes for the rejection or non-solicitation of bids in the 
Contractor's efforts to meet the project goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or 

insurance as required by the recipient or Contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
H. Effectively using the services of available minority/women community 

organizations; minority/women Contractors' groups; local, state, and Federal 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
  NOTE: The DBE ‘Contact Log’ in EBS, submitted as part of the Bid 

Proposal, can be used to document the following efforts:  
     IV. A. 
     IV. C. 
     IV. D. (1) 
 
   The ‘Quote Comparison’ in EBS, submitted as part of the Bid 

Proposal, can be used to document the following efforts: 
     IV. B. 
     IV. D. (3) 
   
V. In determining whether a Bidder has made good faith efforts, the DEPARTMENT may 

take into account the performance of other Bidders in meeting the contract.   For 
example, when the apparent successful Bidder fails to meet the contract goal, but others 
meet it, UDOT may reasonably raise the question of whether, with additional reasonable 
efforts, the apparent successful bidder could have met the goal.  If the apparent successful 
Bidder fails to meet the goal, but meets or exceeds the average DBE participation 
obtained by other Bidders, you may  view this, in conjunction with other factors, as 
evidence of the apparent successful Bidder having made good faith efforts. 
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Submit with the Bid Proposal documentary evidence to prove that good faith efforts were 
accomplished: 
 
1.   Submit copies of all solicitations: correspondence, faxes, advertisements, 
telephone logs with dates, times, names of persons contacted, nature of 
conversation, DBEs’ responses, and etc. 
 
2.   If DBEs submitted quotes that were not used because the range of additional costs was 
determined to be excessive or unreasonable, submit the range that has been determined by the 
Bidder to be a reasonable range of additional costs and explain how that range was determined. 
 
3.  As a part of demonstrating a reasonable range of additional costs, submit copies of all 
subcontractor quotes, copies of spread sheet(s) which compare all DBE quotes with non-DBE quotes 
and which include bid item(s) quoted, work classifications, quantities, prices, and dollar amounts. 
 
4.   Submit a narrative of specific names and types of information, assistance, considerations given, 
and efforts to assist DBEs under Item IV, subparts C through F.   
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     DBE BID ASSURANCE     
COMPLETE ONLY PART A. OR PART B. 

 
PART A.   RACE CONSCIOUS DBE PARTICIPATION 

SPECIFIC ASSIGNED CONTRACT DBE GOAL FOR BID 
EVALUATION________PERCENT 

 
If the DBE goal which is indicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID 
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is greater than 0.0 %, 
complete only Part A, and submit DBE Commitment, and if applicable, Documentation of 
Good Faith Efforts. 
 
By signing the BID REPORT (either manually or electronically), it is understood that those 
individuals who sign  as owners or authorized representatives of the Bidder, have read and are 
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS, 
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts have 
been utilized to meet or exceed the goal of the DBE Program as established by the DBE Special 
Provision. 
 
Indicate intended DBE commitment. 
 
_____  We intend to meet or exceed the contract goals as per the DBE  Commitment which is 

submitted with the Bid Proposal. 
 
 RACE CONSCIOUS AND RACE NEUTRAL COMMITMENT ________ PERCENT 
 
_____ We fail to meet the advertised goal.  This firm commits to DBE participation as per the 

DBE Commitment which is submitted with the EBS Bid Proposal and to continue Good 
Faith Efforts throughout the performance of the project.  Documentation of Good Faith 
Efforts is submitted with the Bid Proposal, including: 

   1.  DBE Contact Log Report 
   2.  Quote Comparison Report 
______________________________________________________________________________ 
                                                                                                                                                                                  
PART B.  RACE NEUTRAL DBE PARTICIPATION 
ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION____________PERCENT     

                   
If the DBE goal, which is indicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID 
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is 0.0% , complete 
only Part B and submit Race Neutral DBE Information.                                                                                     
         
By signing the BID REPORT (either manually or electronically),  it is understood that those 
individuals who sign as owners or authorized representatives of the Bidder, have read and are 
familiar with  APPENDIX A, SPECIAL PROVISION, BID CONDITIONS, 
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that equal opportunity 
action has been utilized to allow DBEs to compete for and perform on subcontracts. 
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_____  We do not intend to sublet a portion of the contract work. 
 
_____ We intend to sublet a portion of the contract work.  Our firm has taken equal opportunity 

action to allow DBEs to compete for and perform on subcontracts.  Documentation of 
Race Neutral efforts is submitted with the Bid Proposal, including: 

 
 ______ 1.  RACE NEUTRAL DBE COMMITMENT   ________ PERCENT 
 
 ______ 2.  DBE Contact Log Report 
 
 ______ 3.  Quote Comparison Report 
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VIII. ATTENTION CONTRACTORS 
 E.E.O. Affirmative Action Requirements on 
 Federal and Federal-Aid Construction Contracts 
 
Changes in Hometown Plan and Special Bid Conditions 
 
All imposed Plans and the Philadelphia Plan approvals have been rescinded. 
 
The use of Special Bid Conditions will discontinue. 
 
New Requirements 
 
Effective immediately all requests for bids/solicitations on all contracts and subcontracts of 
$10,000 or more, will include the Notice of Requirement for Affirmative Action to Ensure Equal 
Employment Opportunity, (Executive Order 11246), (Appendix A) and the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246), 
(Appendix B).  The provisions of FHPM 6-4-1-2 will continue to be used. 
 
We recognize that there will be some duplicate material in the contracts as a result of 
incorporating the new OFCCP requirements.  But we cannot discontinue use of Special Provision 
(Attachment 1 of FHPM 6-4-1-2) as it is regulatory material that requires an amendment by the 
Secretary of Transportation and publishing in the Federal Register.  We have been informed by 
our Washington Office that FHPM 6-4-1-2 will be amended to eliminate any duplication in the 
contract provisions. 
 
Appendix A, Notice of Requirement for Affirmative Action to Ensure Equal Employment 
Opportunity, must include the goals for minority and female participation in each craft on all 
contracts and subcontracts. 
 
As indicated in the final rulemaking published in the October 3, 1980, Federal Register by the 
Office of Federal Contract Compliance Programs, standards and goals for minority utilization, 
throughout the country, have now been implemented.  Goals for minority representation in each 
trade are shown in Attachment A for the Contractor's use and guidance.  (As previously 
indicated, the goals for female utilization will apply to all contracts and subcontracts irrespective 
of their geographical location.) 
 
Paragraph 3, of Appendix A points out that the Contractor will provide written notification to 
OFCCP of award of any subcontract in excess of $10,000.  The Contractors must be advised that 
their notification will continue, as our regular reporting procedures, by making such notification 
to the Utah Department of Transportation that will then report it to the FHWA, that will then 
report to OFCCP. 
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APPENDIX A 
 
Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
(Executive Order 11246). 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the 

"Standard Federal Equal Employment Specifications" set forth herein. 
 
2. The goals and timetables minority and female participation, expressed in percentage terms 

for the Contractor's aggregate workforce in each trade on all construction work in the 
covered area, are as follows: 

 
Goals for minority   Goals for female 

Timetables     participation for   participation in each 
     each trade    trade 

  
April 1, 1980 until March 31, 1981       6.9%  
October 3, 1980         5.1% 
 
These goals are applicable to all the Contractor's construction work (whether or not it is Federal 
or Federally assisted) performed in the covered area.  If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals 
established for such geographical area where the work is actually performed.  See Attachment A.  
With regard to this second area, the Contractor also is subject to the goals for both its federally 
involved and non-federal involved construction. 
 
The Contractor's compliance with the Executive Order and the regulations is 41 CFR part 60-4 
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and their efforts to meet 
the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade, and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of their projects.  The transfer 
of minority or female employees or trainees from Contractor to Contractor or from project to 
project for the sole purpose of meeting the Contractor's goals shall be a violation of the Contract, 
the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
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3. The Contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within 10 working days of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor; employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered 

area" is, State of Utah, County of  Wasatch. 
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APPENDIX B 
 
Standard Federal Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246) 
 
1. As used in these specifications: 
 

a. "Covered area" means the geographical area described in the solicitation from which 
this contract resulted; 

 
b. "Director" means Director, Office of Federal Contract Compliance Programs, United 
State Department of Labor, or any person to whom the Director delegates authority; 

 
c. "Employer identification number" means the Federal Social Security number used on 
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 
d. "Minority" includes: 

 
(i) Black (all persons having origins in any of the black African racial groups not 
of Hispanic origin); 

 
(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American or other Spanish Culture or origin, regardless of race); 

 
(iii) Asian and Pacific Islander (all persons having origins in any of the original 
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific 
Islands); and 

 
(iv) American Indian or Alaskan Native (all persons having origins in any of the 

original peoples of North America and maintaining identifiable tribal affiliations 
through membership and participation or community identification). 

 
2. Whenever the Contractor, or any at any tier, subcontracts a portion of the work involving 
any construction trade, they shall physically include in each subcontract in excess of $10,000 the 
provision of these specifications and the Notice that contains the applicable goals for minority 
and female participation and that is set forth in the solicitations from which this contract resulted. 
 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 
approved by the U.S. Department of Labor in the covered area either individually or through an 
association, their affirmative action obligations on all work in the plan area (including goals and 
timetables) shall be in accordance with that Plan for those trades that have unions participating in 
the Plan.  Contractors must be able to demonstrate their participation in and compliance with the 
provisions of any such Hometown Plan.  Each Contractor participating in an approved Plan is 
individually required to comply with its obligations under the E.E.O. clause, and to make a good 
faith effort to achieve each goal under the Plan in each trade in which it has employees.  The 
overall good faith performance by other Contractors or Subcontractors toward a goal in an 
approved Plan does not excuse any covered Contractor's failure to take good faith efforts to 
achieve the Plan goals and timetables. 
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4. The Contractor shall implement the specific affirmative action standards provided in 
paragraphs 7a through p of these specifications.  The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of the total hours of employment and 
training of minority and female utilization the Contractor should reasonable be able to achieve in 
each construction trade in which they have employees in the covered area.  Covered 
Construction Contractors performing construction work in geographical areas where they do not 
have a federal or federally assisted construction contract shall apply the minority and female 
goals established for the geographical area where the work is being performed.  Goals are 
published periodically in the federal register in notice form, and such notices may be obtained 
from any Office of Federal Contract Compliance Programs or from Federal procurement 
contracting officers.  The Contractor is expected to make substantially uniform progress in 
meeting their goals in each craft during the period specified. 
 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement, to refer either minorities or 
women shall excuse the Contractor's obligations under these specifications, Executive Order 
11246, or the regulations promulgated pursuant thereto. 
 
6. In order for the nonworking training hours of apprentices and trainees to be counted in 
meeting the goals, such apprentices and trainees must be employed by the Contractor during the 
training period, and the Contractor must have made a commitment to employ the apprentices and 
trainees at the completion of their training, subject to the availability of employment 
opportunities,  Trainees must be trained pursuant to training programs approved by the U.S. 
Department of Labor. 
 
7. The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor's compliance with these specifications shall be 
based upon their effort to achieve maximum results from their actions,  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as extensive as 
the following: 
 

a. Ensure and maintain a working environment free of harassment, intimidation, and 
coercion at all sites, and in all facilities at which the Contractor's employees are assigned to 
work,  The Contractor, where possible, will assign two or more women to each 
construction project. The Contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention to 
minority or female individuals working at such sites or in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources, 
provide written notification to minority and female recruitment sources and to community 
organizations when the Contractor or their union have employment opportunities available, 
and maintain a record of the organization's responses. 
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c. Maintain a current file of the names, addresses and telephone numbers of each 
minority and female off-the-street applicant and minority or female referral from a union, a 
recruitment source or community organization and of what action was taken with respect to 
each individual.  If such individual was sent to the union hiring hall for referral and was not 
referred back to the Contractor by the union or, if referred, not employed by the Contractor, 
this shall be documented in the file with the reason therefore, along with whatever 
additional actions the Contractor may have take. 

 
d. Provide immediate written notification to the Director when the union with which the 
Contractor has a collective bargaining agreement has not referred to the Contractor a 
minority person or woman sent by the Contractor, or when the Contractor has other 
information that the union referral process has impeded the Contractor's efforts to meet its 
obligations. 

 
e. Develop on-the-job training opportunities and/or participate in training programs for 
the area that expressly includes minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor's employment needs, 
especially those programs funded or approved by the Department of Labor.  The Contractor 
shall provide notice of these programs to the sources compiled under 7b above. 

 
f. Disseminate the Contractor's E.E.O. policy by providing notice of the policy to 
unions and training programs and requesting their cooperation in assisting the Contractor in 
meeting their E.E.O. obligations; by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company newspaper, annual report, etc. by 
specific review of the policy with all management personnel and with all minority and 
female employees at least once a year; and by posting the company E.E.O. policy on 
bulletin boards accessible to all employees at each location where construction work is 
performed. 

 
g. Review, at least annually, the company's E.E.O. policy and affirmative action 
obligations under these specifications with all employees having any responsibility for 
hiring, assignment, layoff, termination, or other employment  decisions including specific 
review of these items with on-site supervisory personnel such as Superintendents, General 
Foremen, etc., prior to the initiation of construction work at any job site.  A written record 
shall be made and maintained identifying the time and place of these meetings, persons 
attending, subject matter discussed, and disposition of the subject matter. 

 
h. Disseminate the Contractor's E.E.O. policy externally by including it in any 
advertising in the news media, specifically including minority and female news media, and 
providing written notification to and discussing the Contractors and Subcontractors with 
whom the Contractor does or anticipates doing business. 

 
i. Direct its recruitment efforts, both oral and written, to minority, female and 
community organizations, to schools with minority and female students and to minority and 
female recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month prior to the date for the acceptance of 
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applications for apprenticeship or other training by ANY recruitment source, the Contractor 
shall send written notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

 
j. Encourage present minority and female employees to recruit other minority persons 
and women and, where reasonable, provide after school, summer and vacation employment 
to minority and female youth both on the site and in other areas of a Contractor's 
workforce. 

 
k. Validate all tests and other selection requirements where there is an obligation to do 
so under 41 CFR Part 60-3. 

 
l. Conduct, at least annually, an inventory and evaluation at least of all minority and 
female personnel for promotional opportunities and encourage these employees to seek or 
to prepare for, through appropriate training, etc. such  opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments and other 
personnel practices, do not have a discriminatory effect by continually monitoring all 
personnel and employment related activities to ensure that the E.E.O. policy and the 
Contractor's obligations under these specifications are being carried out. 

 
n. Ensure that all facilities and company activities are nonsegregated except that 
separate or single-user toilet and necessary changing facilities shall be provided to assure 
privacy between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontracts from 
minority and female construction Contractors and suppliers, including circulation of 
solicitations to minority and female Contractor associations and other business 
associations. 

 
p. Conduct a review, at least annually of all supervisors' adherence to and performance 
under the Contractor's E.E.O. policies and affirmative action obligation. 

 
8. Contractors are encouraged to participate in voluntary associations that assist in fulfilling 
one or more of their affirmative action  obligations (7a through p).  The efforts of a Contractor 
association, joint Contractor-union, Contractor-community, or other similar group of which the 
Contractor is a member and participant, may be asserted as fulfilling any one or more of its 
obligations under 7a through p of these Specifications provided that the Contractor actively 
participates in the group, makes every effort to assure that the group, has a positive impact on the 
employment of minorities and women in the industry, ensures that the concrete benefits of the 
program are reflected in the Contractor's minority and female workforce participation, makes a 
good faith effort to meet its individual goal and timetables, and can provide access to 
documentation that demonstrates the effectiveness of actions taken on behalf of the Contractor.  
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor's noncompliance. 
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9. A single goal for minorities and a separate single goal for women has been established,  
The Contractor, however is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both male and female, and all women, both minority 
and non-minority,  Consequently, the Contractor may be in violation of the Executive Order if a 
particular group is employed in a substantially disparate manner (for example, even though the 
Contractor has achieved their goals for women generally, the Contractor may be in violation of 
the Executive Order if a specific minority group of women is underutilized). 
 
10. The Contractor shall not use the goals and timetables or affirmative actions standards to 
discriminate against any person because of race, color, religion, sex, or national origin. 
 
11. The Contractor shall not enter into any Subcontract with any person or firm debarred from 
Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of Equal Opportunity Clause, including suspension, termination and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 
11246, as amended, and its implementing regulations, by the Office of Federal Contract 
Compliance Programs.  Any Contractor who fails to carry out such sanctions and penalties shall 
be in violation of these specifications and Executive Order 11246, as amended. 
 
13. The Contractor in fulfilling their obligations under these specifications, shall implement 
specific affirmative action steps, at least as extensive as those standards prescribed in paragraph 
7 of these specifications, so as to achieve maximum results from their efforts to ensure equal 
employment opportunity.  If the Contractor fails to comply with the requirements of the 
Executive Order, the implementing regulations, or these specifications, the Director shall 
proceed in accordance with 41 CFR 60-4.8. 
 
14. The Contractor shall designate a responsible official to monitor all employment related 
activity to ensure that the company E.E.O. policy is being carried out, to submit reports relating 
to the provisions hereof as may be required by the Government, and to keep records.  Records 
shall at least include for each employee, the name, address, telephone numbers, construction 
trade, union affiliation if any, employee identification number when assigned, social security 
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer,) dates of changes 
in status, hours worked per week in the indicated trade, rate of  pay, and locations at which the 
work was performed,  Records shall be maintained in an easily understandable and retrievable 
form, however, to the degree that existing records satisfy this requirement, Contractors shall not 
be required to maintain separate records. 
 
15. Nothing herein provided shall be construed as a limitation upon the application of other 
laws that establish different standards of compliance or upon application of requirements for the 
hiring of local or other area residents (e.g., those under the Public Works Employment Act of 
1977 and the Community Development Block Grant Program). 
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GOALS FOR MINORITY PARTICIPATION FOR EACH TRADE 
 

County   Percentage 
 

Beaver..........................................12.6 
Box Elder ....................................5.1 
Cache...........................................5.1 
Carbon ........................................5.1 
Daggett ........................................5.1 
Davis ............................................6.0 
Duchesne .....................................5.1 
Emery..........................................5.1 
Garfield .......................................12.6 
Grand ..........................................10.2 
Iron..............................................12.6 
Juab .............................................5.1 
Kane ............................................12.6 
Millard ........................................5.1 
Morgan........................................5.1 
Piute.............................................5.1 
Rich..............................................5.1 
Salt Lake .....................................6.0 
San Juan......................................10.2 
Sanpete ........................................5.1 
Sevier...........................................5.1 
Summit ........................................5.1 
Tooele ..........................................6.0 
Uintah..........................................5.1 
Utah .............................................2.4 
Wasatch.......................................5.1 
Washington.................................12.6 
Wayne..........................................5.1 
Weber ..........................................6.0 
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IX. Specific Equal Employment Opportunity Responsibilities 
 
1. General 
 

a. Equal employment opportunity requirements not to discriminate and to take 
affirmative action to assure equal employment opportunity as required by Executive 
Order 11246 and Executive Order 11375 are set forth in Required Contract Provisions 
(Form PR-1273 or 1316, as appropriate) and these Special Provisions that are 
imposed pursuant to Section 140 of Title 23, U.S.C. as established by Section 22 of 
the Federal Highway Act of 1968.  The requirements set forth in these Special 
provisions shall constitute the specific affirmative action requirements for project 
activities under this contract and supplement the equal employment opportunity 
requirements set forth in the Required Contract Provisions. 

 
b. Contractors will work with the State highway agencies and the Federal Government 

in carrying out equal employment opportunity obligations and in their review of 
contractor activities under the contract. 

 
c. Contractors and all their Subcontractors holding subcontracts not including material 

suppliers, of $10,000 or more, will comply with the following minimum specific 
requirement activities of equal employment opportunity: (The equal employment 
opportunity requirements of Executive Order 11246, as set forth in Volume 6, 
Chapter 4, Section 1, Subsection 1 of the Federal-Aid Highway program Manual, are 
applicable to material suppliers as well as Contractors and Subcontractors.)  The 
Contractor will include these requirements in every subcontract of $10,000 or more 
with such modification of language as is necessary to make them binding on the 
Subcontractor. 

 
2. Equal Employment Opportunity Policy 
 

Contractors will accept as  operating policy the following statement that is designed to 
further the provision of equal employment opportunity to all persons without regard to their 
race, color, religion, sex, or national origin, and to promote the full realization of equal 
employment opportunity through a positive continuing program: 

 
"It is the policy of this Company to assure that applicants are employed, and 
that employees are treated during employment, without regard to their race, 
religion, sex, color, or national origin.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff 
or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship, apprenticeship, and/or on-the-job training." 
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3. Equal Employment Opportunity Officer 
 

Contractors will designate and make known to the State highway agency contracting 
officers an equal employment opportunity officer (hereinafter referred to as the E.E.O. 
Officer) who will have the responsibility for and must be capable of effectively 
administering and promoting an active Contractor program of equal employment 
opportunity and who must be assigned adequate authority and responsibility to do so. 

 
4. Dissemination of Policy 
 

a. All members of the Contractor's staff who are authorized to hire, supervise, 
promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will 
implement, the Contractor's equal employment opportunity policy and contractual 
responsibilities to provide equal employment opportunity in each grade and 
classification of employment.  To ensure that the above agreement will be met, 
the following actions will be taken as a minimum: 

 
(1) Periodic meetings of supervisory and personnel office employees will be 

conducted before the start of work and then not less often than once every 
six months, at which time the Contractor's equal employment opportunity 
policy and its implementation will be reviewed and explained.  The 
meetings will be conducted by the E.E.O. Officer or other knowledgeable 
company official. 

 
(2) All new supervisory or personnel office employees will be given a 

thorough indoctrination by the E.E.O. Officer or other knowledgeable 
company official covering all major aspects of the Contractor's equal 
employment opportunity obligations within thirty days following their 
reporting for duty with the Contractor. 

 
(3) All personnel who are engaged in direct recruitment for the project will be 

instructed by the E.E.O. Officer or appropriate company official in the 
Contractor's procedures for locating and hiring minority group employees. 

 
b. In order to make the Contractor's equal employment opportunity policy known to 

all employees, prospective employees, and potential sources of employees, i.e., 
schools, employment agencies, labor unions (where appropriate), college 
placement officers, etc., the Contractor will take the following actions: 

 
(1) Notices and posters setting forth the Contractor's equal employment 

opportunity policy will be placed in areas readily accessible to employees, 
applicants for employment, and potential employees. 
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(2) The Contractor's equal employment opportunity policy and the procedures 
to implement such policy will be brought to the attention of employees by 
means of meetings, employee handbooks, or other appropriate means. 

 
5. Recruitment 
 

a. When advertising for employees, the Contractor will include in all advertisements 
for employees the notation: "An Equal Opportunity Employer."  All such 
advertisements will be published in newspapers or other publications having a 
large circulation among minority groups in the area from which the project work 
force would normally be derived. 

 
b. The Contractor will, unless precluded by a valid bargaining agreement, conduct 

systematic and direct recruitment through public and private employee referral 
sources likely to yield qualified minority group applicants, including, but not 
limited to, State employment agencies, schools, colleges, and minority group 
organizations.  To meet this requirement, the Contractor will, through his E.E.O. 
Officer, identify sources of potential minority group employees, and establish 
with such identified sources of procedures whereby minority group applicants 
may be referred to the Contractor for employment consideration. 

 
In the event the Contractor has a valid bargaining agreement providing for 
exclusive hiring hall referrals, they are expected to observe the provisions of that 
agreement to the extent that the system permits the Contractor's compliance with 
equal employment opportunity contract provisions,  (The U.S. Department of 
Labor has held that where implementation of such agreements have the effect of 
discriminating against minorities or women, or obligates the Contractor to do the 
same, such implementation violates Executive Order 11246, as amended.) 

 
c. Contractors will encourage their present employees to refer minority group 

applicants for employment by posting appropriate notices or bulletins in areas 
accessible to all such employees.  In addition, information and procedures with 
regard to referring minority group applicants will be discussed with employees. 

 
6. Personnel Actions 
 

Wages, working conditions, and employee benefits shall be established and administered, 
and personnel actions of every type, including hiring, upgrading, promotion, transfer, 
demotion, layoff, and termination, shall be taken without regard to race, color, religion, 
sex, or national origin,  The following procedures shall be followed: 

 
a. Contractors will conduct periodic inspections of project sites to ensure that 

working conditions and employee facilities do not indicate discriminatory 
treatment of project site personnel. 
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b. Contractors will periodically evaluate the spread of wages paid within each 
classification to determine any evidence of discriminatory wage practices. 

 
c. Contractors will periodically review selected personnel actions in depth to 

determine whether there is evidence of discrimination.  Where evidence is found, 
the Contractor will promptly take corrective action.  If the review indicates that  
the discrimination may extend beyond the actions reviewed, such corrective 
action shall include all affected persons. 

 
d. Contractors will promptly investigate all complaints of alleged discrimination 

made to them in connection with their obligations under this contract, will attempt 
to resolve such complaints, and will take appropriate corrective action within a 
reasonable time.  If the investigation indicates that the discrimination may affect 
persons other than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the Contractor will inform every 
complainant of all avenues of appeal. 

 
7. Training and Promotion 
 

a. Contractors will assist in locating, qualifying, and increasing the skill of minority 
group and women employees, and applicants for employment. 

 
b. Consistent with the Contractor's work force requirements and as permissible 

under Federal and State regulations, the Contractor shall make full use of training 
programs i.e., apprenticeship and on-the-job training programs for the 
geographical area of contract performance.  Where feasible, 25 percent of 
apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  In the event the training Special provision is provided 
under this contract, this subparagraph will be superseded as indicated in 
Attachment 2. 

 
c. Contractors will advise employees and applicants for employment of available 

training  programs and entrance requirements for each. 
 

d. Contractors will periodically review the training and promotion potential of 
minority group and women employees and will encourage eligible employees to 
apply for such training and promotion. 
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8. Unions 
 

If Contractors rely in whole or in part upon unions as a source of employees, Contractors 
will use their best efforts to obtain the cooperation of such unions to increase 
opportunities for minority groups and women within the unions, and to effect referrals by 
such unions of minority and female employees.  Actions by Contractors either directly or 
through a Contractor's association acting as agent will include the procedures set forth 
below: 

 
a. Contractors will use their best efforts to develop, in cooperation with the unions, 

joint training programs aimed toward qualifying more minority group members 
and women for membership in the unions and increasing the skills of minority 
group employees and women so that they may qualify for higher paying 
employment. 

 
b. Contractors will use their best efforts to incorporate an equal employment 

opportunity clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, religion, 
sex, or national origin. 

 
c. Contractors are to obtain information as to the referral practices and policies of 

the labor union except that to the extent such information is within the exclusive 
possession of the labor union and such labor union refuses to furnish such 
information to the Contractor, the Contractor shall so certify to the State Highway 
Department and shall set forth what efforts have been made to obtain such 
information. 

 
d. In the event the union is unable to provide the Contractor with a reasonable flow 

of minority and women referrals within the time limit set forth in the collective 
bargaining agreement, the Contractor will through independent recruitment 
efforts, fill the employment vacancies without regard to race, color, religion, sex, 
or national origin, making full efforts to obtain qualified and/or qualifiable 
minority group persons and women.  (The U.S. Department of Labor has held that 
it shall be no excuse that the union with which the Contractor has a collective  
bargaining agreement providing for exclusive referral failed to refer minority 
employees.)  In the event the union referral practice prevents the Contractor from 
meeting the obligations pursuant to Executive Order 11246, as amended, and 
these special provisions, such Contractor shall immediately notify the State 
highway agency. 
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9. Subcontracting 
 

a. Contractors will use their best efforts to solicit bids from and to utilize minority 
group Subcontractors or Subcontractors with meaningful minority group and 
female representation among their employees.  Contractors shall obtain lists of 
minority-owned construction firms from State highway agency personnel. 

 
b. Contractors will use their best efforts to ensure Subcontractor compliance with 

their equal employment opportunity obligations. 
 
10. Records and Reports 
 

a. Contractors will keep such records as are necessary to determine compliance with 
the Contractor's equal employment opportunity obligations.  The records kept by 
the Contractor will be designed to indicate: 

 
(1) the number of minority and non-minority group members and women 

employed in each work classification on the project, 
 

(2) the progress and efforts being made in cooperation with unions to increase 
employment opportunities for minority and women (applicable only to 
Contractors who rely in whole or in part on unions as a source of their 
work force), 

 
(3) the progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minority and female employees, and 
 

(4) the progress and efforts being made in securing the services of minority 
group Subcontractors or Subcontractors with meaningful minority and 
female representation among their employees. 

 
b. All such records must be retained for a period of three years following completion 

of the contract work and shall be available at reasonable times and places for 
inspection by authorized representatives of the State highway agency and the 
Federal Highway Administration. 

 
c. Contractors will submit to the State highway agency a monthly E.E.O. report for 

each month for the duration of the project, indicating the number of minority, 
women, and non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is to be reported on 
Form PR-1391.  Each covered Subcontractor will submit the reports for the life of 
the Subcontractor's agreement and indicate last month of work.  When no work is 
performed during a month indicate this on the report as NO WORK.
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Training Special Provisions 
 
This Training Special Provisions supersedes subparagraph 7b of the Special Provision entitled 
"Specific Equal Employment Opportunity Responsibilities," (Attachment 1), and is in 
implementation of 23 U.S.C.C.140(a). 
 
As part of the Contractor's equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeymen in the type 
of trade or job classification involved. 
 
The number of trainees to be trained under the special provision will be         1            (amount to 
be filled in by the State Highway Department). 
 
In the event that a Contractor subcontracts a portion of the contract work, they shall determine 
how many, if any, of the trainees are to be trained by the Subcontractor, provided, however, that 
the Contractor shall retain the primary responsibility for meeting  the training requirements 
imposed by this special provision,  The Contractor shall also ensure that this training special 
provision is made applicable to such subcontract.  Where feasible, 25 percent of apprentices or 
trainees in each occupation shall be in their first year of apprenticeship or training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor's needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the State highway agency for approval the number of trainees to be trained in each selected 
classification and training program to be used.  Furthermore, the Contractor shall specify the 
starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in 
an approved program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment 
through public and private likely to yield minority and women trainees) to the extent that such 
persons are available within a reasonable area of recruitment.  The Contractor will be responsible 
for demonstrating the steps that they have taken in pursuance thereof, prior to a determination as 
to whether the Contractor is in compliance with this Training Special Provision.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant for 
training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman status or in which they have been employed 
as a journeyman.  The Contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used, the Contractor's records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the State highway agency and the 
Federal Highway Administration.  The State highway agency and the Federal Highway 
Administration shall approve a program if it is reasonably calculated to meet the equal 
employment opportunity obligations of the Contractor and to qualify the average trainee for 
journeyman status in the classification concerned by the end of the training period.  Furthermore, 
apprenticeship programs registered with the U.S. Department of Labor, Bureau of 
Apprenticeship and Training, or with  a State apprenticeship agency recognized by the Bureau 
and training programs approved but not necessarily sponsored by the U.S. Department of Labor, 
Manpower Administration, Bureau of Apprenticeship and training shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the division office.  Some off-site training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of the 
overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the engineer, reimbursement will be made for training persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for off-
site training indicated above may only be made to the Contractor where they do one or more of 
the following and the trainees are concurrently employed on a Federal-aid project; contributes to 
the cost of the training, provides the instruction to the trainee, or pays the trainee's wages during 
the off-site training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirements of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program.  It is not required that all trainees be on board for the entire length of the contract.  
Contractors will have fulfilled their responsibilities under this Training Special Provision if they 
have provided acceptable training to the number of trainees specified.  The number trained shall 
be determined on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
Contractors shall furnish the trainee a copy of the program the Contractor will follow in 
providing the training.  The Contractor shall provide each trainee with a certification showing the 
type and length of training satisfactorily completed. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting their performance under this Training Special Provision. 
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 I. General 
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VI. Record of Materials, Supplies, and Labor 
VII. Subletting or Assigning the Contract 
VIII. Safety:  Accident Prevention 
IX. False Statements Concerning Highway Projects 
 X. Implementation of Clean Air Act and Federal  
  Water Pollution Control Act 
XI. Certification Regarding Debarment, Suspension,  
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XII. Certification Regarding Use of Contract Funds for 
  Lobbying 
 

ATTACHMENTS 
 
A. Employment Preference for Appalachian Contracts (included in 

Appalachian contracts only) 
 
I. GENERAL 
 

1. These contract provisions shall apply to all work performed 
on the contract by the contractor's own organization and with the 
assistance of workers under the contractor's immediate superin-
tendence and to all work performed on the contract by piecework, 
station work, or by subcontract. 
 

2. Except as otherwise provided for in each section, the 
contractor shall insert in each subcontract all of the stipulations 
contained in these Required Contract Provisions, and further 
require their inclusion in any lower tier subcontract or purchase 
order that may in turn be made.  The Required Contract Provisions 
shall not be incorporated by reference in any case.  The prime 
contractor shall be responsible for compliance by any subcontrac-
tor or lower tier subcontractor with these Required Contract 
Provisions. 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions shall be sufficient grounds for 
termination of the contract. 
 

4. A breach of the following clauses of the Required Contract 
Provisions may also be grounds for debarment as provided in 29 
CFR 5.12: 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

 
5. Disputes arising out of the labor standards provisions of 

Section IV (except paragraph 5) and Section V of these Required 
Contract Provisions shall not be subject to the general disputes 
clause of this contract.  Such disputes shall be resolved in accor-
dance with the procedures of the U.S. Department of Labor (DOL) 
as set forth in 29 CFR 5, 6, and 7.  Disputes within the meaning of 
this clause include disputes between the contractor (or any of its 
subcontractors) and the contracting agency, the DOL, or the 
contractor's employees or their representatives. 
 

6.  Selection of Labor:  During the performance of this 
contract, the contractor shall not: 
 

a. discriminate against labor from any other State, posses-
sion, or territory of the United States (except for employment 
preference for Appalachian contracts, when applicable, as 
specified in Attachment A), or 
 

b. employ convict labor for any purpose within the 
limits of the project unless it is labor performed by convicts who 
are on parole, supervised release, or probation. 
 
II. NONDISCRIMINATION 
 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.) 
 

1. Equal Employment Opportunity:  Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth under 
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 
1630 and 41 CFR 60) and orders of the Secretary of Labor as 
modified by the provisions  prescribed herein, and imposed 
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor's project activities 
under this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of 
the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) 
set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by 
reference in this contract.  In the execution of this contract, the 
contractor agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the State highway 
agency (SHA) and the Federal Government in carrying out EEO 
obligations and in their review of his/her activities under the 
contract. 
 

b. The contractor will accept as his operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
color, national origin, age or disability.  Such action shall 
include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship, 
preapprenticeship, and/or on-the-job training." 

 
2. EEO Officer:  The contractor will designate and make 

known to the SHA contracting officers an EEO Officer who will 
have the responsibility for and must be capable of effectively 
administering and promoting an active contractor program of EEO 
and who must be assigned adequate authority and responsibility to 
do so. 
 

3. Dissemination of Policy:  All members of the contractor's 
staff who are authorized to hire, supervise, promote, and discharge 
employees, or who recommend such action, or who are substantial-
ly involved in such action, will be made fully cognizant of, and 
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will implement, the contractor's EEO policy and contractual 
responsibilities to provide EEO in each grade and classification of 
employment.  To ensure that the above agreement will be met, the 
following actions will be taken as a minimum: 
 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then not 
less often than once every six months, at which time the contract-
or's EEO policy and its implementation will be reviewed and 
explained.  The meetings will be conducted by the EEO Officer. 
 

b. All new supervisory or personnel office employees 
will be given a thorough indoctrination by the EEO Officer, 
covering all major aspects of the contractor's EEO obligations 
within thirty days following their reporting for duty with the 
contractor. 
 

c. All personnel who are engaged in direct recruitment 
for the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minority group 
employees. 
 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e. The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of employ-
ees by means of  meetings, employee handbooks, or other 
appropriate means. 

 
4. Recruitment:  When advertising for employees, the 

contractor will include in all advertisements for employees the 
notation:  "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minority groups in the area from which the 
project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct recruitment 
through public and private employee referral sources likely to yield 
qualified minority group applicants.  To meet this requirement, the 
contractor will identify sources of potential minority group 
employees, and establish with such identified sources procedures 
whereby minority group applicants may be referred to the 
contractor for employment consideration. 
 

b. In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, he is 
expected to observe the provisions of that agreement to the extent 
that the system permits the contractor's compliance with EEO 
contract provisions.  (The DOL has held that where implementa-
tion of such agreements have the effect of discriminating against 
minorities or women, or obligates the contractor to do the same, 
such implementation violates Executive Order 11246, as amend-
ed.)  
 

c. The contractor will encourage his present employees 
to refer minority group applicants for employment.  Information 
and procedures with regard to referring minority group applicants 
will be discussed with employees. 
 

5. Personnel Actions:  Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national origin, 
age or disability.  The following procedures shall be followed:  
 

a. The contractor will conduct periodic inspections of 
project sites to insure that working conditions and employee 
facilities do not indicate discriminatory treatment of project site 
personnel. 
 

b. The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any evidence of 
discriminatory wage practices. 
 

c. The contractor will periodically review selected 
personnel actions in depth to determine whether there is evidence 
of discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d. The contractor will promptly investigate all 
complaints of alleged discrimination made to the contractor in 
connection with his obligations under this contract, will attempt to 
resolve such complaints, and will take appropriate corrective 
action within a reasonable time.  If the investigation indicates that 
the discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every 
complainant of all of his avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minority group and women employees, and 
applicants for employment. 

 
b. Consistent with the contractor's work force 

requirements and as permissible under Federal and State 
regulations, the contractor shall make full use of training programs, 
i.e., apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  Where feasible, 25 
percent of apprentices or trainees in each occupation shall be in 
their first year of apprenticeship or training.  In the event a special 
provision for training is provided under this contract, this 
subparagraph will be superseded as indicated in the special 
provision. 
 

d. The contractor will periodically review the training 
and promotion potential of minority group and women employees 
and will encourage eligible employees to apply for such training 
and promotion. 
 

7. Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her 
best efforts to obtain the cooperation of such unions to increase 
opportunities for minority groups and women within the unions, 
and to effect referrals by such unions of minority and female 
employees.  Actions by the contractor either directly or through a 
contractor's association acting as agent will include the procedures 
set forth below:  
 

a. The contractor will use best efforts to develop, in 
cooperation with the unions, joint training programs aimed toward 
qualifying more minority group members and women for member-
ship in the unions and increasing the skills of minority group 
employees and women so that they may qualify for higher paying 
employment. 
 

b The contractor will use best efforts to incorporate an 
EEO clause into each union agreement to the end that such union 
will be contractually bound to refer applicants without regard to 
their race, color, religion, sex, national origin, age or disability. 
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c. The contractor is to obtain information as to the 
referral practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of the 
labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to the 
SHA and shall set forth what efforts have been made to obtain such 
information. 

 
b. The contractors will submit an annual report to the 

SHA each July for the duration of the project, indicating the 
number of minority, women, and non-minority group employees 
currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-
1391.  If on-the-job training is being required by special provision, 
the contractor will be required to collect and report training data.  

d. In the event the union is unable to provide the 
contractor with a reasonable flow of minority and women referrals 
within the time limit set forth in the collective bargaining 
agreement, the contractor will, through independent recruitment 
efforts, fill the employment vacancies without regard to race, color, 
religion, sex, national origin, age or disability; making full efforts 
to obtain qualified and/or qualifiable minority group persons and 
women.  (The DOL has held that it shall be no excuse that the 
union with which the contractor has a collective bargaining 
agreement providing for exclusive referral failed to refer minority 
employees.)  In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the SHA. 

 
III. NONSEGREGATED FACILITIES 
 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.) 
 

a. By submission of this bid, the execution of this 
contract or subcontract, or the consummation of this material 
supply agreement or purchase order, as appropriate, the bidder, 
Federal-aid construction contractor, subcontractor, material 
supplier, or vendor, as appropriate, certifies that the firm does not 
maintain or provide for its employees any segregated facilities at 
any of its establishments, and that the firm does not permit its 
employees to perform their services at any location, under its 
control, where segregated facilities are maintained.  The firm 
agrees that a breach of this certification is a violation of the EEO 
provisions of this contract.  The firm further certifies that no 
employee will be denied access to adequate facilities on the basis 
of sex or disability. 

 
8. Selection of Subcontractors, Procurement of Materials 

and Leasing of Equipment:  The contractor shall not discriminate 
on the grounds of race, color, religion, sex, national origin, age or 
disability in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  
 b. As used in this certification, the term "segregated 

facilities" means any waiting rooms, work areas, restrooms and 
washrooms, restaurants and other eating areas, timeclocks, locker 
rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and 
housing facilities provided for employees which are segregated by 
explicit directive, or are, in fact, segregated on the basis of race, 
color, religion, national origin, age or disability, because of habit, 
local custom, or otherwise.  The only exception will be for the 
disabled when the demands for accessibility override (e.g. disabled 
parking). 

a. The contractor shall notify all potential subcontractors 
and suppliers of his/her EEO obligations under this contract. 
 

b. Disadvantaged business enterprises (DBE), as defined 
in 49 CFR 23, shall have equal opportunity to compete for and 
perform subcontracts which the contractor enters into pursuant to 
this contract.  The contractor will use his best efforts to solicit bids 
from and to utilize DBE subcontractors or subcontractors with 
meaningful minority group and female representation among their 
employees.  Contractors shall obtain lists of DBE construction 
firms from SHA personnel.  
 c. The contractor agrees that it has obtained or will 

obtain identical certification from proposed subcontractors or 
material suppliers prior to award of subcontracts or consummation 
of material supply agreements of $10,000 or more and that it will 
retain such certifications in its files. 

c. The contractor will use his best efforts to ensure 
subcontractor compliance with their EEO obligations. 
 

9. Records and Reports:  The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of three 
years following completion of the contract work and shall be 
available at reasonable times and places for inspection by autho-
rized representatives of the SHA and the FHWA. 

 
IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 
 

 (Applicable to all Federal-aid construction contracts exceeding 
$2,000 and to all related subcontracts, except for projects located 
on roadways classified as local roads or rural minor collectors, 
which are exempt.) 

 
a. The records kept by the contractor shall document the 

following:  
1. General:  

(1) The number of minority and non-minority group 
members and women employed in each work classification on the 
project; 

 
a. All mechanics and laborers employed or working  

upon the site of the work will be paid unconditionally and not less 
often than once a week and without subsequent deduction or rebate 
on any account [except such payroll deductions as are permitted by 
regulations (29 CFR 3) issued by the Secretary of Labor under the 
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and 
bona fide fringe benefits (or cash equivalents thereof) due at time 
of payment.  The payment shall be computed at wage rates not less 
than those contained in the wage determination of the Secretary of 
Labor (hereinafter "the wage determination") which is attached 
hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor 
or its subcontractors and such laborers and mechanics.  The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 2 of this Section IV and the DOL 

 
(2) The progress and efforts being made in 

cooperation with unions, when applicable, to increase employment 
opportunities for minorities and women; 
 

(3) The progress and efforts being made in locating, 
hiring, training, qualifying, and upgrading minority and female 
employees; and  
 

(4) The progress and efforts being made in securing 
the services of DBE subcontractors or subcontractors with 
meaningful minority and female representation among their 
employees. 
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poster (WH-1321) or Form FHWA-1495) shall be posted at all 
times by the contractor and its subcontractors at the site of the 
work in a prominent and accessible place where it can be easily 
seen by the workers.  For the purpose of this Section, contributions 
made or costs reasonably anticipated for bona fide fringe benefits 
under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on 
behalf of laborers or mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of Section IV, 
paragraph 3b, hereof.  Also, for the purpose of this Section, regular 
contributions made or costs incurred for more than a weekly period 
(but not less often than quarterly) under plans, funds, or programs, 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period.  Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of 
work actually performed, without regard to skill, except as 
provided in paragraphs 4 and 5 of this Section IV. 
 

b. Laborers or mechanics performing work in more than 
one classification may be compensated at the rate specified for 
each classification for the time actually worked therein, provided, 
that the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. 
 

c. All rulings and interpretations of the Davis-Bacon Act 
and related acts contained in 29 CFR 1, 3, and 5 are herein 
incorporated by reference in this contract. 
 

2. Classification: 
 

a. The SHA contracting officer shall require that any 
class of laborers or mechanics employed under the contract, which 
is not listed in the wage determination, shall be classified in 
conformance with the wage determination. 
 

b. The contracting officer shall approve an additional 
classification, wage rate and fringe benefits only when the 
following criteria have been met: 
 

(1) the work to be performed by the additional 
classification requested is not performed by a classification in the 
wage determination; 
 

(2) the additional classification is utilized in the area 
by the construction industry;  
 

(3) the proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination; and 
 

(4) with respect to helpers, when such a 
classification prevails in the area in which the work is performed. 
 

c. If the contractor or subcontractors, as appropriate, the 
laborers and mechanics (if known) to be employed in the addition-
al classification or their representatives, and the contracting officer 
agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the 
action taken shall be sent by the contracting officer to the DOL, 
Administrator of the Wage and Hour Division, Employment Stan-
dards Administration, Washington, D.C. 20210.  The Wage and 
Hour Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 
30 days of receipt and so advise the contracting officer or will 
notify the contracting officer within the 30-day period that 
additional time is necessary. 
 

d. In the event the contractor or subcontractors, as 
appropriate, the laborers or mechanics to be employed in the 
additional classification or their representatives, and the 

contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, 
where appropriate), the contracting officer shall refer the questions, 
including the views of all interested parties and the recommenda-
tion of the contracting officer, to the Wage and Hour Administrator 
for determination.  Said Administrator, or an authorized represen-
tative, will issue a determination within 30 days of receipt and so 
advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary 
 

e. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 2c or 2d of this 
Section IV shall be paid to all workers performing work in the 
additional classification from the first day on which work is 
performed in the classification. 
 

3. Payment of Fringe Benefits: 
 

a. Whenever the minimum wage rate prescribed in the 
contract for a  class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor or 
subcontractors, as appropriate, shall either pay the benefit as stated 
in the wage determination or shall pay another bona fide fringe 
benefit or an hourly case equivalent thereof. 
 

b. If the contractor or subcontractor, as appropriate, does 
not make payments to a trustee or other third person, he/she may 
consider as a part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program, provided, that the Secre-
tary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been 
met.  The Secretary of Labor may require the contractor to set 
aside in a separate account assets for the meeting of obligations 
under the plan or program. 
 

4. Apprentices and Trainees (Programs of the U.S. DOL) 
and Helpers: 
 

a. Apprentices: 
 

(1) Apprentices will be permitted to work at less 
than the predetermined rate for the work they performed when they 
are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the DOL, Employment and 
Training Administration, Bureau of Apprenticeship and Training, 
or with a State apprenticeship agency recognized by the Bureau, or 
if a person is  employed in his/her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has 
been certified by the Bureau of Apprenticeship and Training or a 
State apprenticeship agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 
 

(2) The allowable ratio of apprentices to 
journeyman-level employees on the job site in any craft 
classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program.  
Any employee listed on a payroll at an apprentice wage rate, who 
is not registered or otherwise employed as stated above, shall be 
paid not less than the applicable wage rate listed in the wage 
determination for the classification of work actually performed.  In 
addition, any apprentice performing work on the job site in excess 
of the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage determination 
for the work actually performed.  Where a contractor or 
subcontractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyman-level 
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hourly rate) specified in the contractor's or subcontractor's 
registered program shall be observed. 
 

(3)  Every apprentice must be paid at not less than the 
rate specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeyman-level hourly 
rate specified in the applicable wage determination.  Apprentices 
shall be paid fringe benefits in accordance with the provisions of 
the apprenticeship program.  If the apprenticeship program does 
not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator for the Wage and 
Hour Division determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 
 

(4) In the event the Bureau of Apprenticeship and 
Training, or a State apprenticeship agency recognized by the 
Bureau, withdraws approval of an apprenticeship program, the 
contractor or subcontractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the 
comparable work performed by regular employees until an accept-
able program is approved. 
 

b. Trainees: 
 

(1) Except as provided in 29 CFR 5.16, trainees will 
not be permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the DOL, Employ-
ment and Training Administration. 
 

(2) The ratio of trainees to journeyman-level 
employees on the job site shall not be greater than permitted under 
the plan approved by the Employment and Training 
Administration.  Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be 
paid not less than the applicable wage rate on the wage determi-
nation for the classification of work actually performed.  In 
addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination for 
the work actually performed. 
 

(3) Every trainee must be paid at not less than the 
rate specified in the approved program for his/her level of 
progress, expressed as a percentage of the journeyman-level hourly 
rate specified in the applicable wage determination.  Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program.  If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an apprenticeship 
program associated with the corresponding journeyman-level wage 
rate on the wage determination which provides for less than full 
fringe benefits for apprentices, in which case such trainees shall 
receive the same fringe benefits as apprentices. 
 

(4) In the event the Employment and Training 
Administration withdraws approval of a training program, the 
contractor or subcontractor will no longer be permitted to utilize 
trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 
 

c. Helpers: 
 

Helpers will be permitted to work on a project if the 
helper classification is specified and defined on the applicable 

wage determination or is approved pursuant to the conformance 
procedure set forth in Section IV.2.  Any worker listed on a payroll 
at a helper wage rate, who is not a helper under a approved defini-
tion, shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually per-
formed. 
 

5. Apprentices and Trainees (Programs of the U.S. DOT): 
 

Apprentices and trainees working under apprenticeship 
and skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection with 
Federal-aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV.  The straight time 
hourly wage rates for apprentices and trainees under such 
programs will be established by the particular programs.  The ratio 
of apprentices and trainees to journeymen shall not be greater than 
permitted by the terms of the particular program. 

 
6. Withholding: 

 
The SHA shall upon its own action or upon written request 

of an authorized representative of the DOL withhold, or cause to 
be withheld, from the contractor or subcontractor under this 
contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to 
Davis-Bacon prevailing wage requirements which is held by the 
same prime contractor, as much of the accrued payments or 
advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any laborer 
or mechanic, including any apprentice, trainee, or helper, em-
ployed or working on the site of the work, all or part of the wages 
required by the contract, the SHA contracting officer may, after 
written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased. 
 

7. Overtime Requirements: 
 

No contractor or subcontractor contracting for any part of 
the contract work which may require or involve the employment of 
laborers, mechanics, watchmen, or guards (including apprentices, 
trainees, and helpers described in paragraphs 4 and 5 above) shall 
require or permit any laborer, mechanic, watchman, or guard in 
any workweek in which he/she is employed on such work, to work 
in excess of 40 hours in such workweek unless such laborer, 
mechanic, watchman, or guard receives compensation at a rate not 
less than one-and-one-half times his/her basic rate of pay for all 
hours worked in excess of 40 hours in such workweek. 
 

8. Violation: 
 

Liability for Unpaid Wages; Liquidated Damages:  In the 
event of any violation of the clause set forth in paragraph 7 above, 
the contractor and any subcontractor responsible thereof shall be 
liable to the affected employee for his/her unpaid wages.  In 
addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such 
territory) for liquidated damages.  Such liquidated damages shall 
be computed with respect to each individual laborer, mechanic, 
watchman, or guard employed in violation of the clause set forth in 
paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the 
standard work week of 40 hours without payment of the overtime 
wages required by the clause set forth in paragraph 7. 
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9. Withholding for Unpaid Wages and Liquidated 
Damages: 
 

The SHA shall upon its own action or upon written request 
of any authorized representative of the DOL withhold, or cause to 
be withheld, from any monies payable on account of work 
performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by 
the same prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 8 above. 
 
V. STATEMENTS AND PAYROLLS 
 

(Applicable to all Federal-aid construction contracts exceeding 
$2,000 and to all related subcontracts, except for projects located 
on roadways classified as local roads or rural collectors, which are 
exempt.) 
 

1. Compliance with Copeland Regulations (29 CFR 3): 
 

The contractor shall comply with the Copeland Regula-
tions of the Secretary of Labor which are herein incorporated by 
reference. 
 

2. Payrolls and Payroll Records: 
 

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor and each subcontractor during the 
course of the work and preserved for a period of 3 years from the 
date of completion of the contract for all laborers, mechanics, 
apprentices, trainees, watchmen, helpers, and guards working at 
the site of the work. 
 

b. The payroll records shall contain the name, social 
security number, and address of each such employee; his or her 
correct classification; hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or 
cash equivalent thereof the types described in Section 1(b)(2)(B) of 
the Davis Bacon Act); daily and weekly number of hours worked; 
deductions made; and actual wages paid.  In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicat-
ing whether the employee does, or does not, normally reside in the 
labor area as defined in Attachment A, paragraph 1.  Whenever the 
Secretary of Labor, pursuant to Section IV, paragraph 3b, has 
found that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in Section 1(b)(2)(B) of the 
Davis Bacon Act, the contractor and each subcontractor shall 
maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially 
responsible, that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and show the cost 
anticipated or the actual cost incurred in providing benefits.  
Contractors or subcontractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprentices and trainees, and ratios and wage rates 
prescribed in the applicable programs. 
 

c. Each contractor and subcontractor shall furnish, each 
week in which any contract work is performed, to the SHA 
resident engineer a payroll of wages  paid each of its employees 
(including apprentices, trainees, and helpers, described in Section 
IV, paragraphs 4 and 5, and watchmen and guards engaged on 
work during the preceding weekly payroll period).  The payroll 
submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph 2b of this 

Section V.  This information may be submitted in any form 
desired.  Optional Form WH-347 is available for this purpose and 
may be purchased from the Superintendent of Documents (Federal 
stock number 029-005-0014-1), U.S. Government Printing Office, 
Washington, D.C. 20402.  The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
 

d. Each payroll submitted shall be accompanied by a 
"Statement of Compliance," signed by the contractor or subcon-
tractor or his/her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the follow-
ing: 
 

(1) that the payroll for the payroll period contains 
the information required to be maintained under paragraph 2b of 
this Section V and that such information is correct and complete; 
 

(2) that such laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages 
earned, other than permissible deductions as set forth in the 
Regulations, 29 CFR 3; 
 

(3) that each laborer or mechanic has been paid not 
less that the applicable wage rate and fringe benefits or cash 
equivalent for the classification of worked performed, as specified 
in the applicable wage determination incorporated into the 
contract. 
 

e. The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement 
of Compliance" required by paragraph 2d of this Section V. 
 

f. The falsification of any of the above certifications 
may subject the contractor to civil or criminal prosecution under 18 
U.S.C. 1001 and 31 U.S.C. 231. 
 

g. The contractor or subcontractor shall make the 
records required under paragraph 2b of this Section V available for 
inspection, copying, or transcription by authorized representatives 
of the SHA, the FHWA, or the DOL, and shall permit such repre-
sentatives to interview employees during working hours on the job.  
If the contractor or subcontractor fails to submit the required 
records or to make them available, the SHA, the FHWA, the DOL, 
or all may, after written notice to the contractor, sponsor, applicant, 
or owner, take such actions as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds.  
Furthermore, failure to submit the required records upon request or 
to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 

1. On all Federal-aid contracts on the National Highway 
System, except those which provide solely for the installation of 
protective devices at railroad grade crossings, those which are 
constructed on a force account or direct labor basis, highway 
beautification contracts, and contracts for which the total final 
construction cost for roadway and bridge is less than $1,000,000 
(23 CFR 635) the contractor shall: 
 

a. Become familiar with the list of specific materials and 
supplies contained in Form FHWA-47, "Statement of Materials 
and Labor Used by Contractor of Highway Construction Involving 
Federal Funds," prior to the commencement of work under this 
contract. 
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b. Maintain a record of the total cost of all materials and 
supplies purchased for and incorporated in the work, and also of 
the quantities of those specific materials and supplies listed on 
Form FHWA-47, and in the units shown on Form FHWA-47. 
 

c. Furnish, upon the completion of the contract, to the 
SHA resident engineer on Form FHWA-47 together with the data 
required in paragraph 1b relative to materials and supplies, a final 
labor summary of all contract work indicating the total hours 
worked and the total amount earned. 
 

2. At the prime contractor's option, either a single report 
covering all contract work or separate reports for the contractor 
and for each subcontract shall be submitted. 
 
VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a greater 
percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by 
the State.  Specialty items may be performed by subcontract and 
the amount of any such specialty items performed may be deducted 
from the total original contract price before computing the amount 
of work required to be performed by the contractor's own organiza-
tion (23 CFR 635). 
 

a. "Its own organization" shall be construed to include 
only workers employed and paid directly by the prime contractor 
and equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor, assignee, or agent of the prime 
contractor. 
 

b. "Specialty Items" shall be construed to be limited to 
work that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid on the contract as a 
whole and in general are to be limited to minor components of the 
overall contract. 
 

2. The contract amount upon which the requirements set forth 
in paragraph 1 of Section VII is computed includes the cost of 
material and manufactured products which are to be purchased or 
produced by the contractor under the contract provisions. 
 

3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the SHA contracting officer determines is 
necessary to assure the performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the SHA 
contracting officer, or authorized representative, and such consent 
when given shall not be construed to relieve the contractor of any 
responsibility for the fulfillment of the contract.  Written consent 
will be given only after the SHA has assured that each subcontract 
is evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
VIII. SAFETY: ACCIDENT PREVENTION 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws governing 
safety, health, and sanitation (23 CFR 635).  The contractor shall 
provide all safeguards, safety devices and protective equipment 

and take any other needed actions as it determines, or as the SHA 
contracting officer may determine, to be reasonably necessary to 
protect the life and health of employees on the job and the safety of 
the public and to protect property in connection with the 
performance of the work covered by the contract. 
 

2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any subcontractor 
shall not permit any employee, in performance of the contract, to 
work in surroundings or under conditions which are unsanitary, 
hazardous or dangerous to his/her health or safety, as determined 
under construction safety and health standards (29 CFR 1926) 
promulgated by the Secretary of Labor, in accordance with Section 
107 of the Contract Work Hours and Safety Standards Act (40 
U.S.C. 333). 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this 
contract that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry out 
the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 

In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid 
highway projects, it is essential that all persons concerned with the 
project perform their functions as carefully, thoroughly, and 
honestly as possible.  Willful falsification, distortion, or misrepre-
sentation with respect to any facts related to the project is a 
violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, the following 
notice shall be posted on each Federal-aid highway project (23 
CFR 635) in one or more places where it is readily available to all 
persons concerned with the project: 
 
NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-

AID HIGHWAY PROJECTS 
 
18 U.S.C. 1020 reads as follows: 
 

"Whoever, being an officer, agent, or employee of the 
United States, or of any State or Territory, or whoever, 
whether a person, association, firm, or corporation, 
knowingly makes any false statement, false representation, 
or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or 
quality of the work performed or to be performed, or the 
cost thereof in connection with the submission of plans, 
maps, specifications, contracts, or costs of construction on 
any highway or related project submitted for approval to 
the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false repre-
sentation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed 
or to be performed, or materials furnished or to be 
furnished, in connection with the construction of any 
highway or related project approved by the Secretary of 
Transportation; or 

 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, 
certificate, or report submitted pursuant to provisions of 
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the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 
355), as amended and supplemented; 
Shall be fined not more that $10,000 or imprisoned not 
more than 5 years or both." 

  
X. IMPLEMENTATION OF CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT 
 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $100,000 or more.) 
 

By submission of this bid or the execution of this contract, or 
subcontract, as appropriate, the bidder, Federal-aid construction 
contractor, or subcontractor, as appropriate, will be deemed to have 
stipulated as follows: 
 

1. That any facility that is or will be utilized in the 
performance of this contract, unless such contract is exempt under 
the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as 
amended by Pub.L. 91-604), and under the Federal Water Pollution 
Control Act, as amended (33 U.S.C. 1251 et seq., as amended by 
Pub.L. 92-500), Executive Order 11738, and regulations in 
implementation thereof (40 CFR 15) is not listed, on the date of 
contract award, on the U.S. Environmental Protection Agency 
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 

2. That the firm agrees to comply and remain in compliance 
with all the requirements of Section 114 of the Clean Air Act and 
Section 308 of the Federal Water Pollution Control Act and all 
regulations and guidelines listed thereunder. 
 

3. That the firm shall promptly notify the SHA of the receipt 
of any communication from the Director, Office of Federal Activi-
ties, EPA, indicating that a facility that is or will be utilized for the 
contract is under consideration to be listed on the EPA List of 
Violating Facilities. 
 

4. That the firm agrees to include or cause to be included the 
requirements of paragraph 1 through 4 of this Section X in every 
nonexempt subcontract, and further agrees to take such action as 
the government may direct as a means of enforcing such require-
ments. 
 
XI. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 

1. Instructions for Certification - Primary Covered 
Transactions: 
 

(Applicable to all Federal-aid contracts - 49 CFR 29) 
 

a. By signing and submitting this proposal, the 
prospective primary participant is providing the certification set 
out below. 
 

b. The inability of a person to provide the certification 
set out below will not necessarily result in denial of participation in 
this covered transaction.  The prospective participant shall submit 
an explanation of why it cannot provide the certification set out 
below.  The certification or explanation will be considered in 
connection with the department or agency's determination whether 
to enter into this transaction.  However, failure of the prospective 
primary participant to furnish a certification or an explanation shall 
disqualify such a person from participation in this transaction. 
 

c. The certification in this clause is a material 
representation of fact upon which reliance was placed when the 
department or agency determined to enter into this transaction.  If 
it is later determined that the prospective primary participant 

knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause of default. 

 
d. The prospective primary participant shall provide 

immediate written notice to the department or agency to whom this 
proposal is submitted if any time the prospective primary partici-
pant learns that its certification was erroneous when submitted or 
has become erroneous by reason of changed circumstances. 
 

e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," "principal," 
"proposal," and "voluntarily excluded," as used in this clause, have 
the meanings set out in the Definitions and Coverage sections of 
rules implementing Executive Order 12549.  You may contact the 
department or agency to which this proposal is submitted for 
assistance in obtaining a copy of those regulations. 
 

f. The prospective primary participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any 
lower tier covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the 
department or agency entering into this transaction. 
 

g. The prospective primary participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," provided 
by the department or agency entering into this covered transaction, 
without modification, in all lower tier covered transactions and in 
all solicitations for lower tier covered transactions. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that 
the certification is erroneous.  A participant may decide the method 
and frequency by which it determines the eligibility of its 
principals.  Each participant may, but is not required to, check the 
nonprocurement portion of the "Lists of Parties Excluded From 
Federal Procurement or Nonprocurement Programs" (Nonprocure-
ment List) which is compiled by the General Services Administra-
tion. 
 

i. Nothing contained in the foregoing shall be construed 
to require establishment of a system of records in order to render in 
good faith the certification required by this clause.  The knowledge 
and information of participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

j. Except for transactions authorized under paragraph f 
of these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause or default. 
 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion--Primary Covered Transactions 

 
1. The prospective primary participant certifies to the best of 

its knowledge and belief, that it and its principals: 
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a. Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
covered transactions by any Federal department or agency; 

f. The prospective lower tier participant further agrees 
by submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions. 

 
b. Have not within a 3-year period preceding this 

proposal been convicted of or had a civil judgement rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a 
public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes or 
commission of embezzlement, theft, forgery, bribery, falsification 
or destruction of records, making false statements, or receiving 
stolen property; 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that 
the certification is erroneous.  A participant may decide the method 
and frequency by which it determines the eligibility of its 
principals.  Each participant may, but is not required to, check the 
Nonprocurement List. 

 
c. Are not presently indicted for or otherwise criminally 

or civilly charged by a governmental entity (Federal, State or local) 
with commission of any of the offenses enumerated in paragraph 
1b of this certification; and 

 
h. Nothing contained in the foregoing shall be construed 

to require establishment of a system of records in order to render in 
good faith the certification required by this clause.  The knowledge 
and information of participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course of 
business dealings. 

 
d. Have not within a 3-year period preceding this 

application/proposal had one or more public transactions (Federal, 
State or local) terminated for cause or default. 
  

2. Where the prospective primary participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 

i. Except for transactions authorized under paragraph e 
of these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 

 
* * * * * 

 
2. Instructions for Certification - Lower Tier Covered 

Transactions: 
  

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions of $25,000 or more - 49 CFR 29) 

* * * * * 
 

 Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion--Lower Tier Covered Transactions: a. By signing and submitting this proposal, the 

prospective lower tier is providing the certification set out below.  
 1. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this 
transaction by any Federal department or agency. 

b. The certification in this clause is a material 
representation of fact upon which reliance was placed when this 
transaction was entered into.  If it is later determined that the 
prospective lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the Federal 
Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension 
and/or debarment. 

 
2. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such prospec-
tive participant shall attach an explanation to this proposal. 

  
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of changed 
circumstances. 

* * * * * 
 
XII. CERTIFICATION REGARDING USE OF 
CONTRACT FUNDS FOR LOBBYING 
 

 (Applicable to all Federal-aid construction contracts and to all 
related subcontracts which exceed $100,000 - 49 CFR 20) d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "primary covered transaction," 
"participant," "person," "principal," "proposal," and "voluntarily 
excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of rules implementing 
Executive Order 12549.  You may contact the person to which this 
proposal is submitted for assistance in obtaining a copy of those 
regulations. 

 
1. The prospective participant certifies, by signing and 

submitting this bid or proposal, to the best of his or her knowledge 
and belief, that: 
 

a. No Federal appropriated funds have been paid or will 
be paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee 
of Congress, or an employee of a Member of Congress in 
connection with the awarding of any Federal contract, the making 
of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any 
lower tier covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated. 
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b. If any funds other than Federal appropriated funds 
have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, 
the undersigned shall complete and submit Standard Form-LLL, 
"Disclosure Form to Report Lobbying," in accordance with its 
instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 

entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 
1352.  Any person who fails to file the required certification shall 
be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting his 
or her bid or proposal that he or she shall require that the language 
of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify 
and disclose accordingly. 
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XI. Wage Rates Applicable 
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GENERAL DECISION UT020028 05/17/02 UT28 
 General Decision Number UT020028 
 
 Superseded General Decision No. UT010028 
 
 State: Utah 
 
 Construction Type: 
 HIGHWAY 
 
 County(ies): 
 DAGGETT            UINTAH 
 DUCHESNE           WASATCH 
 
 HIGHWAY CONSTRUCTION PROJECTS 
 
 Modification Number     Publication Date 
             0             03/01/2002 
             1             05/17/2002 
 
 
 ENGI9993B  07/01/1999 
                                      Rates           Fringes 
POWER EQUIPMENT OPERATORS: 
 
  Blade, rough                          20.99          8.23 
  Blade smooth/finish                   20.99          8.23 
  Bulldozer, over D7                    20.02          8.23 
  Bulldozer, up to and including D7                         19.05          8.23 
  Crusher                              20.02          8.23 
  Grade setter                          19.05          8.23 
  Heavy duty repairman                  20.02          8.23 
  Loader over 10 cy                     20.99          8.23 
  Lube engineer                         19.05          8.23 
  Rotary Drill                          19.05          8.23 
  Scraper under 35 cy                  20.99          8.23 
---------------------------------------------------------------- 
 * IRON0027C  01/01/2002 
                                      Rates           Fringes 
IRONWORKERS: 
  Ornamental, Structural, and Reinforcing                     20.27           8.36 
---------------------------------------------------------------- 
 
 SUUT3004A  03/24/1992 
                                      Rates           Fringes 
BRICKLAYER/STONEMASON                  15.65           1.57 

 
1



CARPENTERS                             16.99           2.51 
CEMENT MASONS                          14.24           2.41 
ELECTRICIANS                           16.88           4.44 
FLAGGERS                                6.64           1.62 
LABORERS: 
 General Laborer                       12.27           2.58 
 Asphalt Raker Laborer                 12.40           2.38 
 Laborer Fence Erector                 12.82           2.62 
 Landscape Laborer                     12.27           2.79 
 Pipelayer (smooths sides and bottom of trenches,  
 does rigging of pipe, assemble and install concrete and 
  tile pipe)                           12.82           2.70 
 Laborer, Power Tools Cutting Torch, Operators of  
  gasoline, electric or pneumatic tools, (E.G. compressor, 
  compactor, jackhammer, vibrator, concrete saw, chain  
  saw, and concrete cutting torch)              13.11           2.67 
 Laborer, Powderman                    13.07           2.71 
 
PAINTERS: 
 Spray                                 14.05           1.62 
 Sandblaster (all surfaces that will be repainted except  
 highway striping)                       14.05           1.62 
 
POWER EQUIPMENT OPERATORS: 
 
Assistant to Engineer                  16.76           5.85 
Backhoe/Loader Comb                    18.05           7.08 
Backhoe, Tire & Track, under 5 cu. yds.                            17.95           6.89 
Backhoe, Tire & Track, over 5 cu. yds.                            18.95           6.93 
Compactor                              18.20           6.93 
Concrete Pump Operator                 15.63           6.93 
Cranes - up to 45 tons                 18.05           7.23 
Cranes - over 45 tons                  18.36           6.73 
Loader under 2 1/2 cu. yd.             17.53           7.19 
Loader 2 1/2 to 10 cu. yd.             15.58           5.78 
Paver, Asphalt/Concrete                15.83           7.23 
Pile Driver                            23.46           3.56 
Plant Operator Asphalt/Concrete        14.66           4.34 
Roller, Asphalt                        17.15           5.47 
Roller Grader                          14.36           5.57 
Scraper over 35 cu. yd.                18.95           7.23 
Screedman                              16.51           6.10 
Sheepsfoot compactor                   16.29           6.93 
Sweeper                                 9.79           1.27 
Tractor, Small rubber tire             17.15           7.23 
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TRUCK DRIVERS: 
 Dump Trucks - Water Level Capacity (Bottom, end and side),  
 including dumpster truck, turnawagons, turnarockers and dumpcrete): 
Less than 8 cu. yds.                17.06           5.87 
8 cu. yds. and less than 14 cu. yds.                           15.99           5.72 
14 cu yds. and less than 35 cu. yds.                           16.14           5.72 
35 cu. yds. and less than 75 cu. yds.                           16.34           5.72 
 Water, Fuel and Oil Trucks 2500 gallons to less than 4000 
  gallons                             15.45           5.06 
  6000 gallons to less than 10,000 gallons             16.54           5.72 
 Pickup                                15.99           5.32 
 Transport Truck                       17.00           4.54 
 Truck Mechanic                        16.84           5.72 
---------------------------------------------------------------- 
 TEAM0222G  07/01/1990 
                                      Rates           Fringes 
TRUCK DRIVERS: 
 Dump Trucks - Water Level Capacity (Bottom, End and  
 Side), Including Dumpster Truck, Turnawagons, 
 Turnarockers and Dumpcrete): 
14 cu. yds. and less than 35 cu. yds., double                16.69           6.52 
---------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 
---------------------------------------------------------------- 
 TEAM2220A  07/01/1990 
                                      Rates           Fringes 
TRUCK DRIVERS 
 Water, Fuel and Oil: 
  Up to 2500 gallons                   16.39           6.52 
  4,000 gallons to less than 6,000 gallons                  16.84           6.52 
  Over 10,000 gallons                  17.34           6.52 
  Oiler Spreader Operator where boot man is not required     17.09           6.52 
---------------------------------------------------------------- 
Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor standards 
contract clauses (29 CFR 5.5(a)(1)(v)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates listed under that identifier do 
not reflect collectively bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be prevailing. 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can  be: 
  * an existing published wage determination 
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  * a survey underlying a wage determination 
  * a Wage and Hour Division letter setting forth a  position on a wage determination 
matter 
  * a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, 
should be with the Wage and Hour Regional Office for the area in which the survey was 
conducted because those Regional Offices have responsibility for the Davis-Bacon 
survey program.  If the response from this initial contact is not satisfactory, then the 
process described in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial 
contact should be with the Branch of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by 
the action) can request review and reconsideration from the Wage and Hour 
Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the interested party's position 
and by any information (wage payment data, project description, area practice material, 
etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal 
directly to the Administrative Review Board (formerly the Wage Appeals Board). Write 
to: 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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5/29/2003 Region: REGION 3
STP-0040(35)150                 County UINTAH

Bid Opening Date:
Project Number:

Project Name: US-40, NAPLES ONE MILE EASTERLY
Description: MINOR WIDENING

Funding FEDERAL

# Item Description Quantity Unit

Utah Department of Transportation
Bidder's Schedule

10 - ROADWAY

1 00830001U Equal Opportunity Training 1000 hour 
2 012850010 Mobilization 1 lump sum 
3 013150010 Public Information Services 1 lump sum 
4 015540005 Traffic Control 1 lump sum 
5 015610010 Environmental Fence 420 foot 
6 015710020 Check Dam (Stone) 140 cubic yard 
7 015710030 Silt Fence 2550 foot 
8 015710060 Drop-Inlet Barriers (Stone) 20 cubic foot 
9 015720020 Dust Control and Watering 2750 1000 gallons
10 015740010 Environmental Control Supervisor 1 lump sum 
11 017210010 Survey 1 lump sum 
12 018910020 Move Mailbox 12 each 
13 018910030 Mailbox Assembly 12 each 
14 018920050 Reconstruct Manhole 1 each 
15 01892006P Relocate Water Valve 2 each 
16 020560010 Borrow 27400 ton 
17 020560020 Granular Borrow 20860 ton 
18 020820020 Relocate Water Meter 1 each 
19 022210055 Remove Concrete Headwall 3 each 
20 022210080 Remove Fence 3890 foot 
21 022210095 Remove Pipe Culvert 975 foot 
22 02221030* Remove Right-of-Way Marker 2 each 
23 02221089* Move Outbuilding 2 each 
24 02221099* Abandon Concrete Siphon 5 each 
25 02224000* Abandon Concrete Box Culvert 1 lump sum 
26 022310020 Clearing and Grubbing 7 acre 
27 023160020 Roadway Excavation (Plan Quantity) 21600 cubic yard 
28 023180010 Small Ditch Excavation 25 cubic yard 
29 02336000* Subtreatment 3680 ton 
30 023730010 Loose Riprap 20 cubic yard 
31 023760010 Erosion Control Blanket 12830 square yard 
32 026100014 48 inch Pipe Culvert, Class A 470 foot 
33 026100548 18 inch Corrugated Metal Pipe Culvert, Class A 65 foot 
34 026100550 24 inch Corrugated Metal Pipe Culvert, Class A 85 foot 
35 026100552 30 inch Corrugated Metal Pipe Culvert, Class A 120 foot 
36 026100554 36 inch Corrugated Metal Pipe Culvert, Class A 60 foot 
37 026100590 21 inch x 15 inch Corrugated Metal Pipe Arch Culvert, Class A 980 foot 
38 02612020* 8 Inch PVC 200 PSI Water Pipe 1200 foot 
39 02612030* 12 Inch PVC 200 PSI Water Pipe 200 foot 
40 02612040* Corporation Stop 1 each 
41 02612050* CTS Poly Water Tube - 3/4 Inch Min. 35 foot 
42 026130080 Culvert End Sections 48 inch 2 each 
43 026350035 Rectangular Grate and Frame (Standard Grating) Std Dwg GF 3 2 each 
44 026350040 Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 2 each 

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment.  Read all related documents carefully.
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5/29/2003 Region: REGION 3
STP-0040(35)150                 County UINTAH

Bid Opening Date:
Project Number:

Project Name: US-40, NAPLES ONE MILE EASTERLY
Description: MINOR WIDENING

Funding FEDERAL

# Item Description Quantity Unit

Utah Department of Transportation
Bidder's Schedule

10 - ROADWAY

45 027050010 Asphalt Pavement Sawing 84000 inch-foot 
46 027210070 Untreated Base Course   3/4 inch or  1 inch Max 8610 ton 
47 027410060 HMA - 3/4 inch 13405 ton 
48 027480010 Liquid Asphalt MC-70 or MC-250 23 ton 
49 027480030 Emulsified Asphalt  SS-1 20 ton 
50 027490010 Asphalt Concrete Driveway 20 each 
51 027850030 Chip Seal Coat, Type C 43050 square yard 
52 027850055 Emulsified Asphalt CRS-2P 82 ton 
53 02813002* 6 Inch PVC 200 PSI Pipe 360 foot 
54 02813010* Reconstruct Irrigation Valve 1 each 
55 028220010 Right-of-Way Fence, Type A  (Metal Post) 3870 foot 
56 028220070 Right-of-Way Gate   6 ft 1 each 
57 02822010* Relocate Gate 2 each 
58 028960010 Boundary Survey and Survey Plat 1 lump sum 
59 028960020 Right-of-Way Markers 2 each 
60 029610025 Rotomilling - 1 1/2 Inch 18780 square yard 
61 032110010 Reinforcing Steel - Coated 1650 pound 
62 033100020 Concrete- Small Structure 15 cubic yard 
63 035750010 Flowable Fill 21 cubic yard 
64 051200020 Structural Steel 200 pound 

30 - LANDSCAPING

65 02311000* Wetland Excavation/Grading 11900 cubic yard 
66 02311010* Strip and Spread Wetland Soils 1450 cubic yard 
67 029110010 Cellulose Fiber Mulch 11 acre 
68 029120030 Strip and Stockpile Topsoil 7120 cubic yard 
69 029120040 Spread Stockpiled Topsoil 50400 square yard 
70 029220030 Broadcast Seed 12 acre 
71 02932006D Plant - 5 Gallon Container 144 each 
72 029360010 Establishment Period 1 lump sum 

40 - SIGNING

73 018910010 Move Street Sign 5 each 
74 027650020 Pavement Message Paint 8 each 
75 027650050 Pavement Marking Paint 105 gallon 
76 028420010 Delineator Type I 32 each 
77 028420030 Delineator - Culvert Marker 12 each 
78 028910005 Remove Sign 5 each 
79 028910010 Relocation of Sign 13 each 
80 02891002* Relocate Commercial Sign 1 each 

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment.  Read all related documents carefully.
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5/29/2003 Region: REGION 3
STP-0040(35)150                 County UINTAH

Bid Opening Date:
Project Number:

Project Name: US-40, NAPLES ONE MILE EASTERLY
Description: MINOR WIDENING

Funding FEDERAL

# Item Description Quantity Unit

Utah Department of Transportation
Bidder's Schedule

40 - SIGNING

81 02891002P Sign Type P-1, 96 inch X 42 inch 1 each 
82 02891006P Sign Type P-1, 18 inch X 24 inch 4 each 
83 028910130 Auxiliary Sign Type P-I 8 square foot 
84 028910170 Sign Type P-1,  30 inch  X  30 inch 1 each 
85 028910185 Auxiliary Sign Type P-2 5 square foot 
86 02891020P Sign Type P-2, 10 Inch X 36 Inch 2 each 

60 - LIGHTING

87 16525001D Highway Lighting System 1 lump sum 

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment.  Read all related documents carefully.
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XIII. Measurement and Payment 
 

 
 



April 10, 2003 
MEASUREMENT AND PAYMENT 

STP-0040(35)150 
 

The Department will measure and pay for each bid item as detailed in this section. 
Payment is contingent upon acceptance by the Department. 
 
Items are listed by Specification and in tables as follows: 
 
 
Item # 

 
Bid item number 

 
Bid Item Name 

 
Unit of measurement and payment 

 
Additional information goes here. 

 
  
 
 
1 

 
00830001U  

 
Equal Opportunity Training 

 
Hour 

 
 

 
012850010 

 
Mobilization 

 
Lump sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
First 

 
The lesser of 25% of Mobilization or 2.5% 
of contract 

 
With first estimate 

 
Second 

 
The lesser of 25% of Mobilization or 2.5% 
of contract 

 
With estimate following completion 
of 5% of contract 

 
Third 

 
The lesser of 25% of Mobilization or 2.5% 
of contract 

 
With estimate following completion 
of 10% of contract 

 
Fourth 

 
The lesser of 25% of Mobilization or 2.5% 
of contract 

 
With estimate following completion 
of 20% of contract 

 
2 

 
Final 

 
Amount bid in excess of 10% of contract 
price. 

 
Project Acceptance-Final 

 
 

 
013150010 

 
Public Information Services 

 
Lump Sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
One 

 
25% of bid item amount 

 
With first estimate 

 
3 

 
 

 
Remaining portion of bid item paid as a 
percentage of the contract completed 

 
With each estimate 

 

 
 



 
 

 
015540005 

 
Traffic Control 

 
Lump Sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
One 

 
25% of bid item amount 

 
With first estimate 

 
4 

 
 

 
Remaining portion of bid item paid as a 
percentage of the contract completed 

 
With each estimate 

 
 
 
5 

 
015610010 

 
Environmental Fence 

 
Feet 

 
In place 

 
 
 
6 

 
015710020 

 
Check Dam (Stone) 

 
Cubic yard 

 
In place 

 
 
 
7 

 
015710030 

 
Silt Fence 

 
Feet 

 
In place 

 
 
 
8 

 
015710060 

 
Drop-Inlet Barriers (Stone) 

 
Cubic feet 

 
In place 

 
 
 
9 

 
015720020 

 
Dust Control and Watering 

 
 1000 gal 

 
 

 
015740010 

 
Environmental Control Supervisor 

 
Lump Sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
One 

 
50% after wetland excavation and grading is 
complete 

 
With first estimate 

 
10 

 
Two 

 
Remaining portion of bid item paid upon 
receipt of Construction Compliance Letter 

 
With estimate following receipt of 
Construction Compliance Letter 

 

 
 



 
 

 
017210010 

 
Survey (Specialty Item) 

 
Lump Sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
One 

 
25% of bid item amount 

 
With first estimate 

 
11 

 
 

 
Remaining portion of bid item paid as a 
percentage of the contract completed 

 
With each estimate 

 
 
 
12 

 
018910020 

 
Move Mailbox 

 
Each 

 
In place, Department will not pay separately for removal. 

 
 
 
13 

 
018910030 

 
Mailbox Assembly 

 
Each 

 
Includes installation of mailbox. 

 
 
 
14 

 
018920050 

 
Reconstruct Manhole 

 
Each 

 
In place 

 
 
 
15 

 
01892006P 

 
Relocate Water Valve 

 
Each 

 
In place. 

 
 
 
16 

 
020560010 

 
Borrow 

 
Ton 

 
Refer to Section 01280 AMeasurement.@ 

 
 
 
17 

 
020560020 

 
Granular Borrow 

 
Ton 

 
Refer to Section 01280 AMeasurement.@ 

 
 
 
18 

 
020820020 

 
Relocate Water Meter  

 
Each 

 
In place 

 
 

 
 



 
 
19 

 
022210055 

 
Remove Concrete Headwall 

 
Each 

 
Removed 

 
 
 
20 

 
022210080 

 
Remove Fence 

 
Feet 

 
Removed 

 
 
 
21 

 
022210095 

 
Remove Pipe Culvert 

 
Feet 

 
 
 
22 

 
02221030* 

 
Remove Right-of-Way Marker 

 
Each 

 
 

 
23 

 
02221089* 

 
Move Outbuilding 

 
Each 

 
Moved 

 
 
 
24 

 
02221099* 

 
Abandon Concrete Siphon 

 
Each 

 
The Department will not pay separately for borrow. 

 
 
 
25 

 
02224000* 

 
Abandon Concrete Box Culvert 

 
Lump Sum 

 
 

 
26 

 
022310020 

 
Clearing and Grubbing 

 
Acre 

 
A.    Measurement: Measured to the nearest 500 yd2.  Calculated by width (slope stake to slope stake) X 

length (station to station) along each alignment as shown in the summary sheets. 
1.  Independent alignments will be considered separate lengths, with no exclusions. 

  2.  Obliteration of roads, areas designated to remain such as cultivated fields, etc., will not be 
included. 

B.   Payment:  
    1.  Any overlapping areas will be paid for only once. 
     2.   Additional areas for payment outside the roadbed will be specified or designated by the 

Engineer. 
1. Includes removal of trees - all sizes - within clearing and grubbing area. 

 

 
 



 
 
27 

 
023160020 

 
Roadway Excavation (Plan Quantity) 

 
Cubic yard 

 
 
 
28 

 
023180010 

 
Small Ditch Excavation 

 
Cubic yard 

 
Department will not pay for excavation beyond the cross-section shown on the plans. 

 
 
 
29 

 
02336000* 

 
Subtreatment 

 
Ton 

 
In place 

 
 
 
30 

 
023730010 

 
Loose Riprap 

 
Cubic yard 

 
In place, computed using the in-place surface area and specified thickness.  

 
 
 
31 

 
023760010 

 
Erosion Control Blanket 

 
Square yard 

 
In place, do not measure overlaps 

 
 
 
32 

 
026100014 

 
48 inch Pipe Culvert, Class A 

 
Feet 

 
Measured parallel to the center line from barrel end to barrel end, in place. 

 
 
 
33 

 
026100548 

 
18 inch Corrugated Metal Pipe Culvert, Class A 

 
Feet 

 
Measured parallel to the center line from barrel end to barrel end, in place. 

 
 
 
34 

 
026100550 

 
24 inch Corrugated Metal Pipe Culvert, Class A 

 
Feet 

 
Measured parallel to the center line from barrel end to barrel end, in place. 

 
 
 
35 

 
026100552 

 
30 inch Corrugated Metal Pipe Culvert, Class A 

 
Feet 

 
Measured parallel to the center line from barrel end to barrel end, in place. 

 

 
 



 
 
 
36 

 
026100554 

 
36 inch Corrugated Metal Pipe Culvert, Class A 

 
Feet 

 
Measured parallel to the center line from barrel end to barrel end, in place. 

 
 
 
37 

 
026100590 

 
21 inch x 15 inch Corrugated Metal Pipe Arch Culvert, Class A 

 
Feet 

 
Measured parallel to the center line from barrel end to barrel end, in place. 

 
 
 
38 

 
02612020* 

 
8 Inch PVC 200 PSI Water Pipe 

 
Feet 

 
Measured parallel to the center line from barrel end to barrel end, in place. 

 
 
 
39 

 
02612030* 

 
12 Inch PVC 200 PSI Water Pipe 

 
Feet 

 
Measured parallel to the center line from barrel end to barrel end, in place. 

 
 
 
40 

 
02612040* 

 
Corporation Stop 

 
Each 

 
In place. 

 
 
 
41 

 
02612050* 

 
CTS Poly Water Tube - 3/4 Inch Min. 

 
Feet 

 
In place. 

 
 
 
42 

 
026130080 

 
Culvert End Sections 48 inch 

 
Each 

 
In place 

 
 
 
43 

 
026350035 

 
Rectangular Grate and Frame, (Standard Grating), 
Std Dwg GF 3 

 
Each 

 
In place  

 

 
 



 
 
44 

 
026350040 

 
Rectangular Grate and Frame, (Bicycle Safe Grating),  
Std Dwg GF 3 

 
Each 

 
In place 

 
 
 
45 

 
027050010 

 
Asphalt Pavement Sawing 

 
Inch-feet 

 
Measurement: Average depth in inches times length in feet. 

 
 
 
46 

 
027210070 

 
Untreated Base Course 3/4 inch or 1 inch Max 

 
Ton 

 
In place 

 
 
 
47 

 
027410060 

 
HMA - 3/4 inch 

 
Ton 

 
Includes aggregates, asphalt binder, hydrated lime, other additives, etc.  The Department will not pay separately 
for asphalt binder, hydrated lime, additives, etc. 

 
 
 
48 

 
027480010 

 
Liquid Asphalt MC-70 or MC-250 

 
Ton 

 
Do not measure water added in excess of the specified amount in Standard Specification 02745. 

 
 
 
49 

 
027480030 

 
Emulsified Asphalt SS-1 

 
Ton 

 
Do not measure water added in excess of the specified amount in Standard Specification 02745. 

 
 
 
50 

 
027490010 

 
Asphalt Concrete Driveway 

 
Each 

 
The Department pays for untreated base course under Section 02721, and Hot Mix Asphalt under Section 02741. 

 
 
 
51 

 
027850030 

 
Chip Seal Coat, Type C 

 
Square yard 

 
In place.  Include in this item cover material, blotter material, and flush coat. Emulsified asphalt paid separately. 

 
 

 
52 

 
027850055 

 
Emulsified Asphalt CRS-2P 

 
Ton  

 

 
 



 
 

 
53 

 
02813002* 

 
6 Inch PVC 200 PSI Pipe 

 
Feet 

 
Measured parallel to the center line from barrel end to barrel end, in place. 

 
 
 
 
54 

 
02813010* 

 
Reconstruct Irrigation Valve 

 
Each 

 
In place. 

 
 
 
55 

 
028220010 

 
Right-of-Way Fence, Type A (Metal Post) 

 
Feet 

 
In place 
Measure parallel to the ground along the fence including line posts, less openings. 

 
 
 
56 

 
028220070 

 
Right-of-Way Gate 6 ft 

 
Each 

 
In place 
Double gates will be counted as two gates. 

 
 
 
57 

 
02822010* 

 
Relocate Gate 

 
Each 

 
Includes all materials required to relocate gate. 

 
 

58 028960010 Boundary Survey and Survey Plat Lump sum 

 
 
 
59 

 
028960020 

 
Right-of-Way Markers 

 
Each 

 
In place 

 
 
 
60 

 
029610025 

 
Rotomilling - 1-1/2 inch 

 
Square Yard 

 

 
 



 
 
 
61 

 
032110010 

 
Reinforcing Steel - Coated 

 
Pound 

 
Measurement: Per plan quantity. 
1.   Do not include the mass of the coating or the specified test bars as computed weight. 
2.   Department will not make allowances for extra reinforcing steel required to provide lap splices that are 

requested by the Contractor. 
3.   Department will not make allowances for clips, chairs, wire, or other materials used for fastening 

reinforcement in place. 

 
 
 

 
62 

 
033100020 

 
Concrete - Small Structure 

 
Cubic Yard 

 
Measurement: 
A.  When the contract provides measurement per cubic yard, measure quantities by the dimensions shown.   
B.   Use the prismoidal formula when the method of average end areas is not sufficiently accurate. 
C.   Do not measure concrete required to fill over breakage of excavation for footings, walls, or slabs.   
D.   Department will not deduct for volume occupied by pipes (other than culverts), reinforcing steel, piles, 

metal grillage, anchors, conduits, or weep holes. 
Payment: 
A.  Department will pay for reinforcing steel for structures separately, unless otherwise noted. 
B.  Department will pay separately for concrete placed in individual structures containing less than 8 yd3 at 

the bid price per cubic yard for Concrete, Small Structure. 
C.   Department will make no separate payment for excavation for structures. 

 
 
 
63 

 
035750010 

 
Flowable Fill 

 
Cubic Yard 

 
In place 

 
 
 
64 

 
051200020 

 
Structural Steel 

 
Pound 

 
Measurement: Per plan quantity. 
1.   Do not include the mass of the coating or the specified test bars as computed weight. 
2.   Department will not make allowances for extra reinforcing steel required to provide lap splices that are 

requested by the Contractor. 
3.   Department will not make allowances for clips, chairs, wire, or other materials used for fastening 

reinforcement in place. 

 
 
 
65 

 
02311000* 

 
Wetland Excavation/Grading 

 
Cubic Yard 

 

 
 



 
 
66 

 
02311010* 

 
Strip and Spread Wetland Soils 

 
Cubic Yard 

 
In place 

 
 

 
67 

 
029110010 

 
Cellulose Fiber Mulch 

 
Acre 

 
 

 
68 

 
029120030 

 
Strip and Stockpile Topsoil 

 
Cubic Yard 

 
In stockpile 

 
 
 
 
69 

 
029120040 

 
Spread Stockpiled Topsoil 

 
Square Yard 

 
In place 

 
 
 
70 

 
029220030 

 
Broadcast Seed 

 
Acre 

 
In place 

 
 
 
71 

 
02932006D 

 
Plant - 5 Gallon Container 

 
Each 

 
In place 
Missing or unacceptable plant material at the final plant inspection will not be paid for. 

 
 

 
029320010 Establishment Period 

 
Lump Sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
One 

 
30% of bid item amount after first inspection 
(about April 2004) 

 
With estimate following inspection 

 
Two 

 
30% of bid item amount after second 
inspection (about July 2004) 

 
With estimate following inspection 

 
72 

 
Three 

 
40% of bid item amount after final 
inspection (about September 2004) 

 
With estimate following inspection 

 

 
 



 
 
 
73 

 
018910010 

 
Move Street Sign 

 
Each 

 
In place 

 
 
 
74 

 
027650020 

 
Pavement Message Paint 

 
Each 

 
In place, measurement - Painted Pavement Messages: 
A.   Letter = one message. 
B.   Arrow = one message. 
C.   Multi-headed arrow = one message per arrow. 
D.   School crossbars = one message per 24 inch x 10 ft bar. 
E.   Crosswalk = two message per lane and two messages per shoulder. 
F.   Stop Bar = one message per lane and one message per shoulder. 
G.   Railroad crossing markings = seven messages per lane. 
       1. >R= = one message each (two required). 
       2. >X= = two messages. 
       3.  Transverse Bar = one message each (two required). 
       4. Stop Bar = one message. 
Payment:  
A.  The Department will not pay for removal of unauthorized, smeared, or damaged markings. 
B.  Price reduction for paint application rate: 
 
Rate                                                         Pay Factor 
At the specified rate    1.0 
1-10 percent below the specified rate  0.75 
11-15 percent below the specified rate  0.50 
More than 15 percent below the specified rate May be accepted at 0.40 or required to be repainted. 

 
 
 
75 

 
027650050 

 
Pavement Marking Paint 

 
Gallon 

 
In place, Payment:  
A.  The Department will not pay for removal of unauthorized, smeared, or damaged markings. 
B.  Price reduction for paint application rate: 
 
Rate                                                         Pay Factor 
At the specified rate    1.0 
1-10 percent below the specified rate  0.75 
11-15 percent below the specified rate  0.50 
More than 15 percent below the specified rate May be accepted at 0.40 percent or   required to be 

repainted. 

 

 
 



 
 
 
76 

 
028420010 

 
Delineator Type I 

 
Each 

 
In place 

 
 

 
77 

 
028420030 

 
Delineator - Culvert Marker 

 
Each 

 
In place 

 
 
 
 
78 

 
028910005 

 
Remove Sign 

 
Each 

 
 
 
79 

 
028910010 

 
Relocation of Sign 

 
Each 

 
In place, includes removal and disposal of existing concrete sign base. 

 
 
 
80 

 
02891002* 

 
Relocate Commercial Sign 

 
Each 

 
In place, includes removal and disposal of existing concrete sign base. 

 
 
 
81 

 
02891002P 

 
Sign Type P-1, 96 inch X 42 inch 

 
Each 

 
In place 

 
 

 
82 

 
02891006P 

 
Sign Type P-1, 18 inch X 24 inch 

 
Each 

 
In place 

 
 

 
83 

 
028910130 

 
Auxiliary Sign Type P-1 

 
Square feet 

 
In place 

 
 
 
84 

 
028910170 

 
Sign Type P-1, 30 inch X 30 inch 

 
Each 

 
In place 

 

 
 



 
 

 
 
 
85 

 
028910185 

 
Auxiliary Sign Type P-2 

 
Square Feet 

 
In place 

 
 
 
86 

 
02891020P 

 
Sign Type P-2, 10 inch X 36 inch 

 
Each 

 
In place 

 
 
 
87 

 
16525001D 

 
Highway Lighting System 

 
Lump Sum 

 
Includes all materials and workmanship to install a complete and fully operational highway lighting system. 
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Version: 1
Summary Report

Project: STP-0040(35)150
US-40, NAPLES ONE MILE EASTERLY

10 - ROADWAY 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

00830001U Hour     Equal Opportunity Training 1,000

012850010 Lump     Mobilization 1

013150010 Lump     Public Information Services 1

015540005 Lump     Traffic Control 1

015610010 ft       Environmental Fence 420

015710020 cu yd    Check Dam (Stone) 140

015710030 ft       Silt Fence 2,550

015710060 cu ft    Drop-Inlet Barriers (Stone) 20

015720020 1000 gal Dust Control and Watering 2,750

015740010 Lump     Environmental Control Supervisor 1

017210010 Lump     Survey 1

018910020 Each     Move Mailbox 12

018910030 Each     Mailbox Assembly 12

018920050 Each     Reconstruct Manhole 1

01892006P Each     Relocate Water Valve 2

020560010 Ton      Borrow 27,400

020560020 Ton      Granular Borrow 20,860

020820020 Each     Relocate Water Meter 1

022210055 Each     Remove Concrete Headwall 3

022210080 ft       Remove Fence 3,890

022210095 ft       Remove Pipe Culvert 975

02221030* Each     Remove Right-of-Way Marker 2

02221089* Each     Move Outbuilding 2

02221099* Each     Abandon Concrete Siphon 5

02224000* Lump     Abandon Concrete Box Culvert 1

022310020 Acre     Clearing and Grubbing 7

023160020 cu yd    Roadway Excavation (Plan Quantity) 21,600

023180010 cu yd    Small Ditch Excavation 25

02336000* Ton      Subtreatment 3,680
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Version: 1
Summary Report

Project: STP-0040(35)150
US-40, NAPLES ONE MILE EASTERLY

10 - ROADWAY 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

023730010 cu yd    Loose Riprap 20

023760010 sq yd    Erosion Control Blanket 12,830

026100014 ft       48 inch Pipe Culvert, Class A 470

026100548 ft       18 inch Corrugated Metal Pipe Culvert, Class A 65

026100550 ft       24 inch Corrugated Metal Pipe Culvert, Class A 85

026100552 ft       30 inch Corrugated Metal Pipe Culvert, Class A 120

026100554 ft       36 inch Corrugated Metal Pipe Culvert, Class A 60

026100590 ft       21 inch x 15 inch Corrugated Metal Pipe Arch Culvert, Class A 980

02612020* ft       8 Inch PVC 200 PSI Water Pipe 1,200

02612030* ft       12 Inch PVC 200 PSI Water Pipe 200

02612040* Each     Corporation Stop 1

02612050* ft       CTS Poly Water Tube - 3/4 Inch Min. 35

026130080 Each     Culvert End Sections 48 inch 2

026350035 Each     Rectangular Grate and Frame (Standard Grating) Std Dwg GF 3 2

026350040 Each     Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 2

027050010 in-ft    Asphalt Pavement Sawing 84,000

027210070 Ton      Untreated Base Course   3/4 inch or  1 inch Max 8,610

027410060 Ton      HMA - 3/4 inch 13,405

027480010 Ton      Liquid Asphalt MC-70 or MC-250 23

027480030 Ton      Emulsified Asphalt  SS-1 20

027490010 Each     Asphalt Concrete Driveway 20

027850030 sq yd    Chip Seal Coat, Type C 43,050

027850055 Ton      Emulsified Asphalt CRS-2P 82

02813002* ft       6 Inch PVC 200 PSI Pipe 360

02813010* Each     Reconstruct Irrigation Valve 1

028220010 ft       Right-of-Way Fence, Type A  (Metal Post) 3,870

028220070 Each     Right-of-Way Gate   6 ft 1

02822010* Each     Relocate Gate 2

028960010 Lump     Boundary Survey and Survey Plat 1

4/10/2003 Page 2 of 4



Version: 1
Summary Report

Project: STP-0040(35)150
US-40, NAPLES ONE MILE EASTERLY

10 - ROADWAY 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

028960020 Each     Right-of-Way Markers 2

029610025 sq yd    Rotomilling - 1 1/2 Inch 18,780

032110010 lb       Reinforcing Steel - Coated 1,650

033100020 cu yd    Concrete- Small Structure 15

035750010 cu yd    Flowable Fill 21

051200020 lb       Structural Steel 200

30 - LANDSCAPING 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

02311000* cu yd    Wetland Excavation/Grading 11,900

02311010* cu yd    Strip and Spread Wetland Soils 1,450

029110010 Acre     Cellulose Fiber Mulch 11

029120030 cu yd    Strip and Stockpile Topsoil 7,120

029120040 sq yd    Spread Stockpiled Topsoil 50,400

029220030 Acre     Broadcast Seed 12

02932006D Each     Plant - 5 Gallon Container 144

029360010 Lump     Establishment Period 1

40 - SIGNING 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

018910010 Each     Move Street Sign 5

027650020 Each     Pavement Message Paint 8

027650050 gal      Pavement Marking Paint 105

028420010 Each     Delineator Type I 32

028420030 Each     Delineator - Culvert Marker 12

028910005 Each     Remove Sign 5

028910010 Each     Relocation of Sign 13

02891002* Each     Relocate Commercial Sign 1

02891002P Each     Sign Type P-1, 96 inch X 42 inch 1

02891006P Each     Sign Type P-1, 18 inch X 24 inch 4
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Version: 1
Summary Report

Project: STP-0040(35)150
US-40, NAPLES ONE MILE EASTERLY

40 - SIGNING 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

028910130 sq ft    Auxiliary Sign Type P-I 8

028910170 Each     Sign Type P-1,  30 inch  X  30 inch 1

028910185 sq ft    Auxiliary Sign Type P-2 5

02891020P Each     Sign Type P-2, 10 Inch X 36 Inch 2

60 - LIGHTING 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

16525001D Lump     Highway Lighting System 1
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Federal-Blue Book 
 

XV. PDBS Detailed Stationing Summaries Report 
 

 
 



Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

00830001U 1,000 Hour     Equal Opportunity Training 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

1,000.0

1,000.0

012850010 1 Lump     Mobilization 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

1.0

1.0

013150010 1 Lump     Public Information Services 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

1.0

1.0

015540005 1 Lump     Traffic Control 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

1.0

1.0

015610010 420 ft       Environmental Fence 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

EC 2 220+37.60 99.80 LT 223+99.40 144.90 LT 365.0

EC 2 223+99.40 144.90 LT 224+33.10 116.00 LT 45.0

410.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

015710020 140 cu yd    Check Dam (Stone) 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

EC 1 208+60.00 LT 209+80.00 LT 8.0

EC 1 208+60.00 RT 209+80.00 RT 6.0

EC 1 210+20.00 LT 210+80.00 LT 8.0

EC 2 225+10.00 RT 225+70.00 RT 4.0

EC 2 225+50.00 LT 2.0

EC 3 226+30.00 RT 235+90.00 RT 34.0

EC 3 227+30.00 LT 236+30.00 LT 32.0

EC 4 249+60.00 RT 252+00.00 RT 10.0

EC 4 251+00.00 LT 251+60.00 LT 4.0

EC 5 252+20.00 LT 253+30.00 LT 4.0

EC 5 252+60.00 RT 253+80.00 RT 6.0

EC 5 254+60.00 LT 256+40.00 LT 8.0

EC 6 269+10.00 RT 272+10.00 RT 12.0

138.0

015710030 2,550 ft       Silt Fence 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

EC 2 214+75.00 RT 224+50.00 RT 975.0 975.0

EC 2 219+53.35 LT 225+15.72 LT 562.4 562.4

EC 5 256+27.00 298.30 RT 258+45.10 169.80 RT 218.1 218.1

EC 5 258+08.80 RT 259+00.00 RT 91.2 91.2

EC 5 258+08.80 RT 259+80.00 RT 171.2 171.2

EC 5 258+45.10 169.80 RT 258+55.10 186.40 RT 15.0 15.0

EC 5 258+55.10 186.40 RT 262+24.60 RT 369.5 369.5

EC 6 266+62.50 RT 268+00.00 RT 137.5 137.5

2,539.9

015710060 20 cu ft    Drop-Inlet Barriers (Stone) 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

EC 1 202+63.00 LT 9.0

EC 1 202+63.00 RT 9.0

18.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

015720020 2,750 1000 gal Dust Control and Watering 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 2 202+66.48 36.50 LT 205+69.47 11.00 LT 140.14

TYP 2 202+66.48 37.40 RT 205+69.47 11.00 RT 120.29

TYP 2 205+69.47 11.00 LT 209+81.48 11.00 LT 61.91

TYP 2 205+69.47 11.00 RT 209+81.48 11.00 RT 51.47

TYP 3 209+81.48 11.00 LT 249+50.00 11.00 LT 1,143.03

TYP 3 209+81.48 11.00 RT 249+50.00 11.00 RT 1,024.04

TYP 4 249+50.00 11.00 LT 254+57.46 11.00 LT 29.54

TYP 4 249+50.00 11.00 RT 254+57.46 11.00 RT 36.41

TYP 5 254+57.46 11.00 LT 259+00.00 11.00 LT 21.54

TYP 5 254+57.46 11.00 RT 259+00.00 11.00 RT 50.24

TYP 7 265+00.00 11.00 RT 272+19.45 11.00 RT 58.25

2,736.86

015740010 1 Lump     Environmental Control Supervisor 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

1.0

1.0

017210010 1 Lump     Survey 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

1.0

1.0

018910020 12 Each     Move Mailbox 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-1 207+60.50 24.60 RT 1.0 MOVE TO STA 201+00, RT

UT-2 225+03.00 18.80 RT 6.0 MOVE TO STA 201+00, RT

UT-3 235+82.00 22.70 RT 3.0 MOVE TO STA 201+00, RT

UT-4 243+03.90 21.10 RT 1.0 MOVE TO STA 201+00, RT

UT-4 249+02.30 19.40 RT 1.0 MOVE TO STA 201+00, RT

12.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

018910030 12 Each     Mailbox Assembly 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 207+60.40 RT 1.0

RD-2 225+03.00 RT 6.0

RD-3 235+83.20 RT 3.0

RD-4 243+03.80 RT 1.0

RD-4 249+02.70 RT 1.0

12.0

018920050 1 Each     Reconstruct Manhole 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-5 253+49.20 59.20 LT 1.0

1.0

01892006P 2 Each     Relocate Water Valve 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-1 205+96.00 62.40 LT 1.0

UT-5 253+88.70 52.20 RT 1.0

2.0

4/10/2003 # For Information only Page 4 of 33



Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

020560010 27,400 Ton      Borrow 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 2 202+66.48 LT 205+69.47 4,131.0

TYP 2 202+66.48 RT 205+69.47 3,387.0

TYP 2 205+69.47 LT 209+81.48 330.0

TYP 2 205+69.47 RT 209+81.48 0.0

TYP 3 209+81.48 LT 249+50.00 25,104.0

TYP 3 209+81.48 RT 249+50.00 13,051.0

TYP 4 249+50.00 LT 254+57.46 0.0

TYP 4 249+50.00 RT 254+57.46 0.0

TYP 5 254+57.46 LT 259+00.00 0.0

TYP 5 254+57.46 RT 259+00.00 559.0

TYP 7 265+00.00 RT 272+19.45 0.0

WM-3 255+19.00 261+15.00 -19,197.0 Reduction of borrow from wetland mitigation site

27,365.0

020560020 20,860 Ton      Granular Borrow 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 2 202+66.48 LT 205+69.47 LT 484.0

TYP 2 202+66.48 RT 205+69.47 RT 484.0

TYP 2 205+69.47 LT 209+81.48 LT 836.0

TYP 2 205+69.47 RT 209+81.48 RT 836.0

TYP 3 209+81.48 LT 249+50.00 LT 6,914.0

TYP 3 209+81.48 RT 249+50.00 RT 6,994.0

TYP 4 249+50.00 LT 254+57.46 LT 888.0

TYP 4 249+50.00 RT 254+57.46 RT 1,087.0

TYP 5 254+57.46 LT 259+00.00 LT 644.0

TYP 5 254+57.46 RT 259+00.00 RT 644.0

TYP 7 265+00.00 RT 272+19.45 RT 1,048.0

20,859.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

020820020 1 Each     Relocate Water Meter 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-4 239+24.00 62.00 RT 1.0

1.0

022210055 3 Each     Remove Concrete Headwall 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-1 206+45.60 45.3 RT 1.0

UT-2 220+10.30 57.4 RT 1.0

UT-2 220+77.40 58.5 LT 1.0

3.0

022210080 3,890 ft       Remove Fence 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-1 202+66.50 LT 205+97.40 LT 331.0

UT-1 202+66.50 RT 207+48.80 RT 482.0

UT-2 214+65.00 RT 224+21.60 RT 957.0

UT-2 219+77.90 LT 224+75.00 LT 497.0

UT-2 225+66.20 RT 226+00.00 RT 34.0

UT-3 226+00.00 RT 234+20.00 RT 820.0

UT-3 237+17.90 RT 238+98.40 RT 181.0

WM-3 585.0 COUNTY ROAD

3,887.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

022210095 975 ft       Remove Pipe Culvert 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-1 208+17.40 60.00 RT 208+48.00 11.00 RT 58.0

UT-1 208+61.50 11.00 LT 208+97.50 70.30 LT 70.0

UT-2 214+64.60 53.50 RT 20.0

UT-2 215+68.00 49.60 LT 40.0

UT-2 219+39.00 55.90 LT 40.0

UT-2 223+52.50 79.20 RT 224+71.70 78.90 LT 220.0

UT-3 227+83.30 63.00 RT 228+06.00 12.00 RT 55.0

UT-3 228+20.00 11.00 LT 228+50.10 71.40 LT 70.0

UT-3 236+44.80 38.60 RT 82.0

UT-3 236+72.70 51.10 LT 60.0

UT-4 242+48.40 75.60 LT 242+58.70 56.60 RT 140.0

UT-4 251+88.40 51.40 RT 251+89.40 11.00 RT 40.0

UT-4 251+90.00 11.00 LT 251+91.70 69.70 LT 60.0

955.0

02221030* 2 Each     Remove Right-of-Way Marker 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-2 224+77.00 70.00 RT 1.0

UT-3 231+00.00 60.00 RT 1.0

2.0

02221089* 2 Each     Move Outbuilding 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-3 226+24.50 82.6 RT 1.0

RD-3 227+34.20 82.5 RT 1.0

2.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

02221099* 5 Each     Abandon Concrete Siphon 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-1 208+97.50 70.3 LT 1.0

UT-3 227+83.30 63.0 RT 1.0

UT-3 228+50.10 71.4 LT 1.0

UT-4 251+88.40 51.4 RT 1.0

UT-4 251+91.70 69.7 LT 1.0

5.0

02224000* 1 Lump     Abandon Concrete Box Culvert 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-2 220+44.00 0.0 RT 1.0

1.0

022310020 7 Acre     Clearing and Grubbing 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 202+66.50 RT 206+25.00 RT 0.42 AVG. WIDTH 51', 76 TREES

RD-1 204+35.00 LT 207+25.00 LT 0.38 AVG. WIDTH 57', 52 TREES

RD-2 214+75.00 RT 226+00.00 RT 1.03 AVG. WIDTH 40', 56 TREES

RD-2 215+00.00 LT 226+00.00 LT 1.06 AVG. WIDTH 42', 18 TREES

RD-3 226+00.00 LT 239+00.00 LT 1.04 AVG. WIDTH 35'

RD-3 226+00.00 RT 239+00.00 RT 1.04 AVG. WIDTH 35'

RD-4 239+00.00 LT 250+00.00 LT 0.88 AVG. WIDTH 35'

RD-4 239+00.00 RT 250+00.00 RT 0.88 AVG. WIDTH 35'

6.73

Note # Note
1 Includes removal of trees.
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

023160020 21,600 cu yd    Roadway Excavation (Plan Quantity) 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 2 202+66.48 LT 205+69.47 210.0

TYP 2 202+66.48 RT 205+69.47 228.0

TYP 2 205+69.47 LT 209+81.48 553.0

TYP 2 205+69.47 RT 209+81.48 957.0

TYP 3 209+81.48 LT 249+50.00 4,823.0

TYP 3 209+81.48 RT 249+50.00 9,562.0

TYP 4 249+50.00 LT 254+57.46 805.0

TYP 4 249+50.00 RL 254+57.46 1,479.0

TYP 5 254+57.46 LT 259+00.00 542.0

TYP 5 254+57.46 RT 259+00.00 314.0

TYP 7 265+00.00 RT 272+19.45 2,076.0

21,549.0

023180010 25 cu yd    Small Ditch Excavation 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-2 221+02.90 101.7 RT 221+61.00 114.6 RT 19.105

RD-2 223+43.10 84.8 RT 223+53.40 80.1 RT 3.263

22.368

02336000* 3,680 Ton      Subtreatment 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-2 217+01.00 RT 220+15.00 RT 880.0

RD-2 220+03.00 LT 224+27.00 LT 2,791.0

3,671.0

023730010 20 cu yd    Loose Riprap 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

EC 2 221+02.90 101.70 LT 221+61.00 114.60 LT 19.4

19.4
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

023760010 12,830 sq yd    Erosion Control Blanket 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

EC 2 214+75.00 RT 224+50.00 RT 5,633.0 AVG. WIDTH = 52'

EC 2 219+53.35 LT 225+15.72 LT 4,124.0 AVG. WIDTH = 66'

EC 4 249+50.00 RT 251+46.90 RT 809.0 AVG. WIDTH = 37'

EC 5 258+08.80 RT 259+00.00 RT 375.0 AVG. WIDTH = 37'

EC 6 266+62.50 RT 268+00.00 RT 612.0 AVG. WIDTH = 40'

EC 6 268+50.00 RT 271+50.00 RT 1,267.0 AVG. WIDTH = 38'

12,820.0

026100014 470 ft       48 inch Pipe Culvert, Class A 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-2 217+40.60 100.30 RT 217+62.40 88.10 RT 25.0

RD-2 217+62.40 88.10 RT 220+02.00 71.20 RT 242.0

RD-2 220+02.00 71.20 RT 220+99.40 95.70 LT 194.0

461.0

026100548 65 ft       18 inch Corrugated Metal Pipe Culvert, Class A 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 205+04.95 84.9 LT 205+06.70 53.0 LT 32.0

RD-1 205+12.30 46.9 RT 205+13.80 77.6 RT 32.0

64.0

026100550 85 ft       24 inch Corrugated Metal Pipe Culvert, Class A 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-4 242+48.40 76.80 LT 242+50.60 49.40 LT 28.0

RD-4 242+58.30 46.10 RT 242+59.10 55.40 RT 10.0

RD-4 245+67.80 49.30 RT 245+77.10 27.00 RT 24.0

RD-4 245+71.00 62.80 LT 245+72.40 41.10 LT 22.0

84.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

026100552 120 ft       30 inch Corrugated Metal Pipe Culvert, Class A 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 202+69.60 76.10 RT 203+47.40 75.80 RT 78.0

RD-1 206+46.50 44.40 RT 206+47.50 34.40 RT 10.0

RD-1 206+48.70 68.60 LT 206+49.20 39.00 LT 30.0

118.0

026100554 60 ft       36 inch Corrugated Metal Pipe Culvert, Class A 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-2 223+52.50 79.2 RT 223+73.60 51.0 RT 36.0

RD-2 224+59.40 62.6 LT 224+71.70 78.9 LT 22.0

58.0

026100590 980 ft       21 inch x 15 inch Corrugated Metal Pipe Arch Culvert, Class A 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 211+61.90 50.20 LT 212+01.40 49.60 LT 40.0

RD-1 212+45.00 49.00 LT 212+84.10 50.40 LT 40.0

RD-2 214+40.80 52.00 RT 214+89.00 57.30 RT 50.0

RD-2 215+42.20 49.30 LT 216+08.90 49.30 LT 68.0

RD-2 219+17.50 55.90 LT 219+71.50 61.50 LT 54.0

RD-2 224+16.70 57.40 RT 224+88.30 48.80 RT 74.0

RD-2 225+00.70 49.00 LT 225+45.30 49.00 LT 46.0

RD-3 225+98.90 49.00 LT 226+72.50 49.00 LT 74.0

RD-3 232+62.80 49.00 RT 233+37.50 49.00 RT 76.0

RD-3 236+02.70 49.00 RT 236+68.60 54.80 RT 66.0

RD-3 236+45.50 49.30 LT 237+09.10 52.90 LT 64.0

RD-4 248+51.90 51.60 RT 249+02.40 52.10 RT 52.0

RD-5 253+22.30 49.00 LT 254+15.00 49.00 LT 92.0

RD-5 254+04.70 52.60 RT 254+87.00 49.00 RT 82.0

RD-6 272+24.70 42.70 RT 273+06.80 39.20 RT 82.0

960.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

02612020* 1,200 ft       8 Inch PVC 200 PSI Water Pipe 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-2 225+25.00 LT 226+00.00 LT 75.0

UT-3 226+00.00 LT 234+00.00 LT 800.0

UT-4 250+00.00 LT 252+00.00 LT 200.0

UT-5 252+00.00 LT 253+25.00 LT 125.0

1,200.0

02612030* 200 ft       12 Inch PVC 200 PSI Water Pipe 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-1 208+25.00 LT 210+25.00 LT 200.0

200.0

02612040* 1 Each     Corporation Stop 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-3 229+53.50 LT 1.0

1.0

02612050* 35 ft       CTS Poly Water Tube - 3/4 Inch Min. 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-3 229+53.50 LT 35.0

35.0

026130080 2 Each     Culvert End Sections 48 inch 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-2 217+40.60 100.30 RT 1.0

RD-2 220+99.40 95.70 LT 1.0

2.0

026350035 2 Each     Rectangular Grate and Frame (Standard Grating) Std Dwg GF 3 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-2 217+62.10 84.90 RT 1.0

RD-2 220+03.40 67.90 RT 1.0

2.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

026350040 2 Each     Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 206+46.50 44.4 RT 1.0

RD-4 242+59.10 55.4 RT 1.0

2.0

027050010 84,000 in-ft    Asphalt Pavement Sawing 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 202+66.48 36.50 RT 205+69.47 11.00 RT 2,121.0

RD-1 202+66.48 37.40 LT 205+69.47 11.00 LT 2,121.0

RD-1 205+69.47 11.00 LT 213+00.00 11.00 LT 5,114.0

RD-1 205+69.47 11.00 RT 213+00.00 11.00 RT 5,114.0

RD-2 213+00.00 11.00 LT 226+00.00 11.00 LT 9,100.0

RD-2 213+00.00 11.00 RT 226+00.00 11.00 RT 9,100.0

RD-3 226+00.00 11.00 LT 239+00.00 11.00 LT 9,100.0

RD-3 226+00.00 11.00 RT 239+00.00 11.00 RT 9,100.0

RD-4 239+00.00 11.00 LT 252+00.00 11.00 LT 9,100.0

RD-4 239+00.00 11.00 RT 252+00.00 11.00 RT 9,100.0

RD-5 252+00.00 11.00 LT 259+00.00 11.00 LT 4,900.0

RD-5 252+00.00 11.00 RT 259+00.00 11.00 RT 4,900.0

RD-6 265+00.00 11.00 RT 272+19.45 11.00 RT 5,036.0

83,906.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

027210070 8,610 Ton      Untreated Base Course   3/4 inch or  1 inch Max 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 206+09.00 LT 30.0 60.7

RD-1 207+94.00 RT 45.0 75.2

RD-1 208+38.00 RT 29.0 44.0

RD-1 209+70.00 LT 40.0 86.4

RD-1 211+79.00 LT 23.1 40.6

RD-1 212+60.00 LT 24.0 41.3

RD-2 214+67.00 RT 31.4 36.6

RD-2 215+69.00 LT 43.0 93.0

RD-2 219+41.00 LT 39.3 113.9

RD-2 224+60.00 RT 32.5 60.1

RD-2 225+23.00 LT 25.7 49.3

RD-3 226+38.00 LT 48.8 102.1

RD-3 233+07.00 RT 29.0 33.6

RD-3 236+27.00 98.00 RT 30.0 7.6

RD-3 236+73.00 LT 44.5 98.4

RD-4 242+88.00 RT 34.9 50.5

RD-4 246+06.00 RT 37.2 54.5

RD-4 248+77.00 RT 36.7 58.9

RD-4 250+36.00 LT 30.2 57.3

RD-6 272+61.00 RT 46.0 123.4

TYP 2 202+66.48 LT 205+69.47 LT 166.0

TYP 2 202+66.48 RT 205+69.47 RT 166.0

TYP 2 205+69.47 LT 209+81.48 LT 297.0

TYP 2 205+69.47 RT 209+81.48 RT 297.0

TYP 3 209+81.48 LT 249+50.00 LT 2,387.0

TYP 3 209+81.48 RT 249+50.00 RT 2,419.0

TYP 4 249+50.00 LT 254+57.46 LT 306.0

TYP 4 249+50.00 RT 254+57.46 RT 390.0

TYP 5 254+57.46 LT 259+00.00 LT 213.0

TYP 5 254+57.46 RT 259+00.00 RT 197.0

TYP 7 265+00.00 RT 272+19.45 RT 354.0

WM-3 124.0

8,603.4
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

027410060 13,405 Ton      HMA - 3/4 inch 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 206+09.00 LT 30.0 32.4

RD-1 207+94.00 RT 45.0 25.1

RD-1 208+38.00 RT 29.0 18.8

RD-1 209+70.00 LT 40.0 45.1

RD-1 211+79.00 LT 23.1 29.1

RD-1 212+60.00 LT 24.0 29.9

RD-2 214+67.00 RT 31.4 8.7 Asphalt to radius.  UTBC approach.

RD-2 215+69.00 LT 43.0 48.6

RD-2 219+41.00 LT 39.3 28.7 Asphalt to R/W line.  UTBC to catch pt.

RD-2 224+60.00 RT 32.5 3.9

RD-2 225+23.00 LT 25.7 33.9

RD-3 226+38.00 LT 48.8 53.9

RD-3 233+07.00 RT 29.0 6.3 Asphalt to radius.  UTBC approach.

RD-3 236+27.00 98.00 RT 30.0 2.5 2200 EAST ALIGNMENT

RD-3 236+73.00 LT 44.5 47.0

RD-4 242+88.00 RT 34.9 25.0

RD-4 246+06.00 RT 37.2 26.9

RD-4 248+77.00 RT 36.7 21.6

RD-4 250+36.00 LT 30.2 36.8

RD-6 272+61.00 RT 46.0 41.1

TYP 2 202+66.48 0.00 RT 205+69.47 0.00 RT 269.0 ROTOMILLED SECTION

TYP 2 202+66.48 LT 205+69.47 LT 212.0 WIDENING SECTION

TYP 2 202+66.48 RT 205+69.47 RT 212.0 WIDENING SECTION

TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 168.0 ROTOMILLED SECTION

TYP 2 205+69.47 LT 209+81.48 LT 396.0 WIDENING SECTION

TYP 2 205+69.47 RT 209+81.48 RT 396.0 WIDENING SECTION

TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 1,615.0 ROTOMILLED SECTION

TYP 3 209+81.48 LT 249+50.00 LT 3,082.0 WIDENING SECTION

TYP 3 209+81.48 RT 249+50.00 RT 3,156.0 WIDENING SECTION

TYP 4 249+50.00 0.00 RT 254+57.46 0.00 RT 207.0 ROTOMILLED SECTION

TYP 4 249+50.00 LT 254+57.46 LT 428.0 WIDENING SECTION

TYP 4 249+50.00 RT 254+57.46 RT 526.0 WIDENING SECTION

TYP 5 254+57.46 0.00 RT 259+00.00 0.00 RT 180.0 ROTOMILLED SECTION
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY
Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 5 254+57.46 LT 259+00.00 LT 262.0 WIDENING SECTION

TYP 5 254+57.46 RT 259+00.00 RT 285.0 WIDENING SECTION

TYP 6 259+00.00 0.00 RT 265+00.00 0.00 RT 327.0 ROTOMILLED SECTION

TYP 6 272+19.45 0.00 RT 273+13.39 0.00 RT 51.0 ROTOMILLED SECTION

TYP 7 265+00.00 0.00 RT 272+19.45 0.00 RT 343.0 ROTOMILLED SECTION

TYP 7 265+00.00 RT 272+19.45 RT 722.0 WIDENING SECTION

027480010 23 Ton      Liquid Asphalt MC-70 or MC-250 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 2 202+66.48 0.00 RT 205+69.47 0.00 RT 0.0 ROTOMILLED SECTION

TYP 2 202+66.48 LT 205+69.47 LT 0.5 WIDENING SECTION

TYP 2 202+66.48 RT 205+69.47 RT 0.5 WIDENING SECTION

TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 0.0 ROTOMILLED SECTION

TYP 2 205+69.47 LT 209+81.48 LT 0.9 WIDENING SECTION

TYP 2 205+69.47 RT 209+81.48 RT 0.9 WIDENING SECTION

TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 0.0 ROTOMILLED SECTION

TYP 3 209+81.48 LT 249+50.00 LT 7.6 WIDENING SECTION

TYP 3 209+81.48 RT 249+50.00 RT 7.7 WIDENING SECTION

TYP 4 249+50.00 0.00 RT 254+57.46 0.00 RT 0.0 ROTOMILLED SECTION

TYP 4 249+50.00 LT 254+57.46 LT 1.0 WIDENING SECTION

TYP 4 249+50.00 RT 254+57.46 RT 1.2 WIDENING SECTION

TYP 5 254+57.46 0.00 RT 259+00.00 0.00 RT 0.0 ROTOMILLED SECTION

TYP 5 254+57.46 LT 259+00.00 LT 0.7 WIDENING SECTION

TYP 5 254+57.46 RT 259+00.00 RT 0.6 WIDENING SECTION

TYP 6 259+00.00 0.00 RT 265+00.00 0.00 RT 0.0 ROTOMILLED SECTION

TYP 6 272+19.45 0.00 RT 273+13.39 0.00 RT 0.0 ROTOMILLED SECTION

TYP 7 265+00.00 0.00 RT 272+19.45 0.00 RT 0.0 ROTOMILLED SECTION

TYP 7 265+00.00 RT 272+19.45 RT 1.1 WIDENING SECTION

22.7
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

027480030 20 Ton      Emulsified Asphalt  SS-1 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 2 202+66.48 0.00 RT 205+69.47 0.00 RT 0.7 ROTOMILLED SECTION

TYP 2 202+66.48 LT 205+69.47 LT 0.2 WIDENING SECTION

TYP 2 202+66.48 RT 205+69.47 RT 0.2 WIDENING SECTION

TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 0.4 ROTOMILLED SECTION

TYP 2 205+69.47 LT 209+81.48 LT 0.4 WIDENING SECTION

TYP 2 205+69.47 RT 209+81.48 RT 0.4 WIDENING SECTION

TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 4.0 ROTOMILLED SECTION

TYP 3 209+81.48 LT 249+50.00 LT 3.3 WIDENING SECTION

TYP 3 209+81.48 RT 249+50.00 RT 3.4 WIDENING SECTION

TYP 4 249+50.00 0.00 RT 254+57.46 0.00 RT 0.5 ROTOMILLED SECTION

TYP 4 249+50.00 LT 254+57.46 LT 0.4 WIDENING SECTION

TYP 4 249+50.00 RT 254+57.46 RT 0.6 WIDENING SECTION

TYP 5 254+57.46 0.00 RT 259+00.00 0.00 RT 0.5 ROTOMILLED SECTION

TYP 5 254+57.46 LT 259+00.00 LT 0.3 WIDENING SECTION

TYP 5 254+57.46 RT 259+00.00 RT 0.3 WIDENING SECTION

TYP 6 259+00.00 0.00 RT 265+00.00 0.00 RT 0.8 ROTOMILLED SECTION

TYP 6 272+19.45 0.00 RT 273+13.39 0.00 RT 0.8 ROTOMILLED SECTION

TYP 7 265+00.00 0.00 RT 272+19.45 0.00 RT 0.9 ROTOMILLED SECTION

TYP 7 265+00.00 RT 272+19.45 RT 0.8 WIDENING SECTION

18.9
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

027490010 20 Each     Asphalt Concrete Driveway 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 206+09.00 LT 1.0

RD-1 207+94.00 RT 1.0

RD-1 208+38.00 RT 1.0

RD-1 209+70.00 LT 1.0

RD-1 211+79.00 LT 1.0

RD-1 212+60.00 LT 1.0

RD-2 214+67.00 RT 1.0 Asphalt to radius.  UTBC approach.

RD-2 215+69.00 LT 1.0

RD-2 219+41.00 LT 1.0 Asphalt to R/W line.  UTBC to catch pt.

RD-2 224+60.00 RT 1.0

RD-2 225+23.00 LT 1.0

RD-3 226+38.00 LT 1.0

RD-3 233+07.00 RT 1.0 Asphalt to radius.  UTBC approach.

RD-3 236+27.00 98.00 RT 1.0 2200 EAST ALIGNMENT

RD-3 236+73.00 LT 1.0

RD-4 242+88.00 RT 1.0

RD-4 246+06.00 RT 1.0

RD-4 248+77.00 RT 1.0

RD-4 250+36.00 LT 1.0

RD-6 272+61.00 RT 1.0

20.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

027850030 43,050 sq yd    Chip Seal Coat, Type C 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 2 202+66.48 0.00 RT 205+69.47 0.00 RT 1,614.3 ROTOMILLED SECTION

TYP 2 202+66.48 LT 205+69.47 LT 486.1 WIDENING SECTION

TYP 2 202+66.48 RT 205+69.47 RT 486.1 WIDENING SECTION

TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 1,007.1 ROTOMILLED SECTION

TYP 2 205+69.47 LT 209+81.48 LT 938.0 WIDENING SECTION

TYP 2 205+69.47 RT 209+81.48 RT 938.0 WIDENING SECTION

TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 9,700.8 ROTOMILLED SECTION

TYP 3 209+81.48 LT 249+50.00 LT 7,161.0 WIDENING SECTION

TYP 3 209+81.48 RT 249+50.00 RT 7,275.6 WIDENING SECTION

TYP 4 249+50.00 0.00 RT 254+57.46 0.00 RT 1,240.5 ROTOMILLED SECTION

TYP 4 249+50.00 LT 254+57.46 LT 915.1 WIDENING SECTION

TYP 4 249+50.00 RT 254+57.46 RT 1,254.6 WIDENING SECTION

TYP 5 254+57.46 0.00 RT 259+00.00 0.00 RT 1,081.8 ROTOMILLED SECTION

TYP 5 254+57.46 LT 259+00.00 LT 587.6 WIDENING SECTION

TYP 5 254+57.46 RT 259+00.00 RT 551.7 WIDENING SECTION

TYP 6 259+00.00 0.00 RT 265+00.00 0.00 RT 1,966.7 ROTOMILLED SECTION

TYP 6 272+19.45 0.00 RT 273+13.39 0.00 RT 1,966.7 ROTOMILLED SECTION

TYP 7 265+00.00 0.00 RT 272+19.45 0.00 RT 2,133.6 ROTOMILLED SECTION

TYP 7 265+00.00 RT 272+19.45 RT 1,719.5 WIDENING SECTION

43,024.8
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

027850055 82 Ton      Emulsified Asphalt CRS-2P 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 2 202+66.48 0.00 RT 205+69.47 0.00 RT 3.0 ROTOMILLED SECTION

TYP 2 202+66.48 LT 205+69.47 LT 0.9 WIDENING SECTION

TYP 2 202+66.48 RT 205+69.47 RT 0.9 WIDENING SECTION

TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 1.9 ROTOMILLED SECTION

TYP 2 205+69.47 LT 209+81.48 LT 1.8 WIDENING SECTION

TYP 2 205+69.47 RT 209+81.48 RT 1.8 WIDENING SECTION

TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 18.2 ROTOMILLED SECTION

TYP 3 209+81.48 LT 249+50.00 LT 13.4 WIDENING SECTION

TYP 3 209+81.48 RT 249+50.00 RT 13.6 WIDENING SECTION

TYP 4 249+50.00 0.00 RT 254+57.46 0.00 RT 2.3 ROTOMILLED SECTION

TYP 4 249+50.00 LT 254+57.46 LT 1.7 WIDENING SECTION

TYP 4 249+50.00 RT 254+57.46 RT 2.4 WIDENING SECTION

TYP 5 254+57.46 0.00 RT 259+00.00 0.00 RT 2.0 ROTOMILLED SECTION

TYP 5 254+57.46 LT 259+00.00 LT 1.1 WIDENING SECTION

TYP 5 254+57.46 RT 259+00.00 RT 1.0 WIDENING SECTION

TYP 6 259+00.00 0.00 RT 265+00.00 0.00 RT 3.7 ROTOMILLED SECTION

TYP 6 272+19.45 0.00 RT 273+13.39 0.00 RT 3.7 ROTOMILLED SECTION

TYP 7 265+00.00 0.00 RT 272+19.45 0.00 RT 4.0 ROTOMILLED SECTION

TYP 7 265+00.00 RT 272+19.45 RT 3.2 WIDENING SECTION

80.6

02813002* 360 ft       6 Inch PVC 200 PSI Pipe 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-2 223+52.50 79.20 RT 224+71.70 78.90 LT 220.0 BILL MORTON IRRIGATION

UT-4 242+48.40 75.60 LT 242+58.70 56.60 RT 140.0 RISNER IRRIGATION; 2- 90 DEGREE ELBOWS & 1-1
DEGREE ELBOW

360.0

02813010* 1 Each     Reconstruct Irrigation Valve 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-3 238+40.00 61.9 RT 1.0

1.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

028220010 3,870 ft       Right-of-Way Fence, Type A  (Metal Post) 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 202+66.48 60.00 RT 207+48.80 60.00 RT 482.32

RD-1 202+66.50 80.00 LT 205+97.40 80.00 LT 330.9

RD-2 214+65.00 60.00 RT 217+00.00 60.00 RT 235.0

RD-2 217+00.00 60.00 RT 219+00.00 70.00 RT 200.25

RD-2 219+00.00 70.00 RT 224+21.60 70.00 RT 521.6

RD-2 220+00.00 80.00 LT 224+75.00 80.00 LT 475.0

RD-2 225+66.20 70.00 RT 226+00.00 70.00 RT 33.8

RD-3 226+00.00 70.00 RT 228+00.00 70.00 RT 200.0

RD-3 228+00.00 70.00 RT 230+00.00 60.00 RT 200.25

RD-3 230+00.00 60.00 RT 234+20.00 60.00 RT 420.0

RD-3 237+17.90 60.00 RT 238+98.40 60.00 RT 180.5

WM-3 585.0 COUNTY ROAD

3,864.62

028220070 1 Each     Right-of-Way Gate   6 ft 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-2 224+47.30 80.00 LT 1.0

1.0

02822010* 2 Each     Relocate Gate 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-2 214+62.90 59.90 RT 214+62.90 71.70 RT 1.0

UT-3 233+06.50 59.30 RT 233+06.50 60.00 RT 1.0

2.0

028960010 1 Lump     Boundary Survey and Survey Plat 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

1.0

1.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

028960020 2 Each     Right-of-Way Markers 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-2 224+77.00 70.00 RT 1.0 NORTHING=101778.294; EASTING=197433.418

RD-3 231+00.00 60.00 RT 1.0 NORTHING=101474.649; EASTING=197977.503

2.0

029610025 18,780 sq yd    Rotomilling - 1 1/2 Inch 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD 1 202+66.48 205+69.47 1,616.0

RD 1 205+69.47 213+00.00 1,786.0

RD 2 213+00.00 226+00.00 3,178.0

RD 3 226+00.00 239+00.00 3,178.0

RD 4 239+00.00 252+00.00 3,178.0

RD 5 252+00.00 259+00.00 1,711.0

RD 5 259+00.00 265+00.00 1,867.0

RD 6 265+00.00 273+13.40 2,259.0

18,773.0

032110010 1,650 lb       Reinforcing Steel - Coated 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 206+46.50 44.40 RT 336.0 BOX #1

RD-2 217+62.10 84.90 RT 400.0 BOX #2

RD-2 220+03.40 67.90 RT 711.0 BOX #3

RD-4 242+59.10 55.40 RT  184.0 BOX #4

1,631.0

033100020 15 cu yd    Concrete- Small Structure 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-1 206+46.50 44.40 RT 2.79 BOX #1

RD-2 217+62.10 84.90 RT 3.37 BOX #2

RD-2 220+03.40 67.90 RT 7.02 BOX #3

RD-4 242+59.10 55.40 RT  1.41 BOX #4

14.59
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

035750010 21 cu yd    Flowable Fill 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

UT-1 208+48.00 11.00 RT 208+61.51 11.00 LT 4.4 24" CMP

UT-3 228+09.10 11.00 RT 228+20.00 11.00 LT 3.9 24" CMP

UT-4 248+41.30 35.30 LT 248+88.00 28.10 RT 9.3 24" CMP

UT-4 251+89.40 11.00 RT 251+90.00 11.00 LT 2.8 24" CMP

20.4

051200020 200 lb       Structural Steel 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

RD-2 217+40.60 100.30 RT 196.0

196.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

30 - LANDSCAPING Alt Group: 0 Alt #: 0

02311000* 11,900 cu yd    Wetland Excavation/Grading 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

WM-3 255+19.00 RT 261+15.00 RT 11,850.0

11,850.0

02311010* 1,450 cu yd    Strip and Spread Wetland Soils 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

WM-2 217+05.00 RT 220+13.00 RT 450.0

WM-2 220+03.00 LT 224+27.00 LT 975.0

1,425.0

029110010 11 Acre     Cellulose Fiber Mulch 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

EC 1 202+66.48 LT 213+00.00 LT 0.83 AVG. WIDTH 35'

EC 1 202+66.48 RT 213+00.00 RT 0.83 AVG. WIDTH 35'

EC 2 213+00.00 LT 226+00.00 LT 1.37 AVG. WIDTH 46'

EC 2 213+00.00 RT 226+00.00 RT 1.49 AVG. WIDTH 50'

EC 3 226+00.00 LT 239+00.00 LT 1.05 AVG. WIDTH 35'

EC 3 226+00.00 RT 239+00.00 RT 1.22 AVG. WIDTH 41'

EC 4 239+00.00 LT 252+00.00 LT 1.1 AVG. WIDTH 37'

EC 4 239+00.00 RT 252+00.00 RT 0.9 AVG. WIDTH 30'

EC 5 252+00.00 LT 259+00.00 LT 0.44 AVG. WIDTH = 27'

EC 5 252+00.00 RT 259+00.00 RT 0.5 AVG. WIDTH = 31'

EC 6 265+00.00 RT 272+44.30 RT 0.69 AVG. WIDTH = 40'

WM 6 0.6

11.02

4/10/2003 # For Information only Page 25 of 33



Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

30 - LANDSCAPING Alt Group: 0 Alt #: 0

029120030 7,120 cu yd    Strip and Stockpile Topsoil 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

TYP 2 202+66.48 LT 209+81.48 LT 434.0

TYP 2 202+66.48 RT 209+81.48 RT 421.0

TYP 3 209+81.48 LT 249+50.00 LT 2,510.0

TYP 3 209+81.48 RT 249+50.00 RT 2,540.0

TYP 4 249+50.00 LT 254+57.46 LT 283.0

TYP 4 249+50.00 RT 254+57.46 RT 189.0

TYP 5 254+57.46 LT 259+00.00 LT 185.0

TYP 5 265+00.00 RT 259+00.00 RT 218.0

TYP 7 265+00.00 RT 272+19.45 RT 335.0

7,115.0

029120040 50,400 sq yd    Spread Stockpiled Topsoil 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

EC 1 202+66.48 LT 213+00.00 LT 4,020.0 AVG. WIDTH 35'

EC 1 202+66.48 RT 213+00.00 RT 4,020.0 AVG. WIDTH 35'

EC 2 213+00.00 LT 226+00.00 LT 6,644.0 AVG. WIDTH 46'

EC 2 213+00.00 RT 226+00.00 RT 7,222.0 AVG. WIDTH 50'

EC 3 226+00.00 LT 239+00.00 LT 5,055.0 AVG. WIDTH 35'

EC 3 226+00.00 RT 239+00.00 RT 5,922.0 AVG. WIDTH 41'

EC 4 239+00.00 LT 252+00.00 LT 5,344.0 AVG. WIDTH 37'

EC 4 239+00.00 RT 252+00.00 RT 4,333.0 AVG. WIDTH 30'

EC 5 252+00.00 LT 259+00.00 LT 2,100.0 AVG. WIDTH = 27'

EC 5 252+00.00 RT 259+00.00 RT 2,411.0 AVG. WIDTH = 31'

EC 6 265+00.00 RT 272+44.30 RT 3,308.0 AVG. WIDTH = 40'

50,379.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

30 - LANDSCAPING Alt Group: 0 Alt #: 0

029220030 12 Acre     Broadcast Seed 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

EC 1 202+66.48 LT 213+00.00 LT 0.83 AVG. WIDTH 35'

EC 1 202+66.48 RT 213+00.00 RT 0.83 AVG. WIDTH 35'

EC 2 213+00.00 LT 226+00.00 LT 1.37 AVG. WIDTH 46'

EC 2 213+00.00 RT 226+00.00 RT 1.49 AVG. WIDTH 50'

EC 3 226+00.00 LT 239+00.00 LT 1.05 AVG. WIDTH 35'

EC 3 226+00.00 RT 239+00.00 RT 1.22 AVG. WIDTH 41'

EC 4 239+00.00 LT 252+00.00 LT 1.1 AVG. WIDTH 37'

EC 4 239+00.00 RT 252+00.00 RT 0.9 AVG. WIDTH 30'

EC 5 252+00.00 LT 259+00.00 LT 0.44 AVG. WIDTH = 27'

EC 5 252+00.00 RT 259+00.00 RT 0.5 AVG. WIDTH = 31'

EC 6 265+00.00 RT 272+44.30 RT 0.69 AVG. WIDTH = 40'

WM 6 1.0 WETLAND SEED MIX

WM 6 0.6

12.02

02932006D 144 Each     Plant - 5 Gallon Container 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

WM 6 50.0 SALIX EXIGUA (COYOTE WILLOW)

WM 6 27.0 ROSA WOODSII (WOOD'S ROSE)

WM 6 29.0 CORNUS SERICEA (RED-OSIER DOGWOOD)

WM 6 38.0 POPULUS DELTOIDES (BIG-LEAF COTTONWOOD)

144.0

029360010 1 Lump     Establishment Period 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

1.0

1.0

4/10/2003 # For Information only Page 27 of 33



Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

40 - SIGNING Alt Group: 0 Alt #: 0

018910010 5 Each     Move Street Sign 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 2 215+22.00 LT 1.0 3050 SOUTH / HWY 40

SS 3 235+96.00 RT 1.0 3250 SOUTH / 2200 EAST

SS 5 254+32.00 LT 1.0 3400 SOUTH / 2500 EAST

SS 5 254+70.00 RT 1.0 3400 SOUTH / 2500 EAST

SS 6 272+17.00 RT 1.0 3650 SOUTH / 2750 EAST

5.0

027650020 8 Each     Pavement Message Paint 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 3 236+50.00 RT 1.0 STOP BAR

SS 4 250+50.00 24.00 RT 1.0 RIGHT TURN ARROW

SS 5 252+00.00 24.00 RT 1.0 RIGHT TURN ARROW

SS 5 253+47.20 LT 1.0 STOP BAR

SS 5 253+50.00 24.00 RT 1.0 RIGHT TURN ARROW

SS 5 254+60.80 RT 1.0 STOP BAR

SS 6 270+10.00 18.00 RT 1.0 RIGHT TURN ARROW

SS 6 271+97.00 18.00 RT 1.0 RIGHT TURN ARROW

8.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

40 - SIGNING Alt Group: 0 Alt #: 0

027650050 105 gal      Pavement Marking Paint 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 1 202+67.50 6.00 RT 203+67.50 7.00 RT 0.46 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 1 202+67.50 6.00 RT 203+67.50 7.00 LT 0.46 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 1 202+67.50 27.60 RT 207+40.00 19.00 RT 1.75 4" SOLID WHITE LINE

SS 1 202+67.50 29.80 LT 209+81.50 19.00 LT 2.64 4" SOLID WHITE LINE

SS 1 203+67.50 7.00 LT 213+00.00 7.00 LT 4.32 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 1 203+67.50 7.00 RT 213+00.00 7.00 RT 4.32 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 1 207+40.00 19.00 RT 213+00.00 19.00 RT 2.07 4" SOLID WHITE LINE

SS 1 209+81.50 19.00 LT 213+00.00 19.00 LT 1.18 4" SOLID WHITE LINE

SS 2 213+00.00 19.00 LT 226+00.00 19.00 LT 4.81 4" SOLID WHITE LINE

SS 2 213+00.00 19.00 RT 226+00.00 19.00 RT 4.81 4" SOLID WHITE LINE

SS 2 213+00.00 7.00 LT 226+00.00 7.00 LT 6.02 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 2 213+00.00 7.00 RT 226+00.00 7.00 RT 6.02 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 3 226+00.00 19.00 RT 235+84.30 19.00 RT 3.65 4" SOLID WHITE LINE

SS 3 226+00.00 7.00 LT 236+08.90 7.00 LT 4.67 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 3 226+00.00 7.00 RT 236+08.90 7.00 RT 4.67 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 3 226+00.00 19.00 LT 239+00.00 19.00 LT 4.81 4" SOLID WHITE LINE

SS 3 235+84.30 19.00 RT 236+18.90 53.90 RT 0.13 4" SOLID WHITE LINE, R=43'

SS 3 236+62.20 64.90 RT 236+85.20 19.00 RT 0.09 4" SOLID WHITE LINE, R=33'

SS 3 236+66.00 7.00 LT 239+00.00 7.00 LT 1.08 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 3 236+66.00 7.00 RT 239+00.00 7.00 RT 1.08 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 3 236+85.20 19.00 RT 239+00.00 19.00 RT 0.8 4" SOLID WHITE LINE

SS 4 239+00.00 19.00 RT 246+00.00 19.00 RT 2.59 4" SOLID WHITE LINE

SS 4 239+00.00 19.00 LT 252+00.00 19.00 LT 4.81 4" SOLID WHITE LINE

SS 4 239+00.00 7.00 LT 252+00.00 7.00 LT 6.02 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 4 239+00.00 7.00 RT 252+00.00 7.00 RT 6.02 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 4 246+00.00 19.00 RT 248+50.00 29.00 RT 0.93 4" SOLID WHITE LINE

SS 4 248+50.00 29.00 RT 252+00.00 29.00 RT 1.3 4" SOLID WHITE LINE

SS 4 250+30.00 19.00 RT 252+00.00 19.00 RT 1.26 8" SOLID WHITE LINE

SS 5 252+00.00 19.00 LT 252+96.80 19.00 LT 0.36 4" SOLID WHITE LINE

SS 5 252+00.00 7.00 RT 253+59.00 7.00 RT 0.74 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 5 252+00.00 7.00 LT 253+59.20 7.00 LT 0.74 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 5 252+00.00 29.00 RT 253+73.10 29.00 RT 0.64 4" SOLID WHITE LINE

SS 5 252+00.00 19.00 RT 253+82.80 19.00 RT 1.35 8" SOLID WHITE LINE
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY
Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 5 252+96.80 19.00 LT 253+38.20 74.10 LT 0.15 4" SOLID WHITE LINE, R=48'

SS 5 253+73.10 29.00 RT 254+25.60 58.40 RT 0.19 4" SOLID WHITE LINE, R=69'

SS 5 254+00.10 39.20 LT 254+41.60 19.00 LT 0.15 4" SOLID WHITE LINE, R=73'

SS 5 254+37.40 7.00 LT 256+00.00 7.00 LT 0.75 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 5 254+37.40 7.00 RT 256+00.00 7.00 RT 0.75 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 5 254+41.60 19.00 LT 256+00.00 19.00 LT 0.59 4" SOLID WHITE LINE

SS 5 254+68.60 75.90 RT 255+08.80 19.00 RT 0.15 4" SOLID WHITE LINE, R=40'

SS 5 255+08.80 19.00 RT 256+00.00 19.00 RT 0.34 4" SOLID WHITE LINE

SS 5 256+00.00 7.00 LT 256+50.00 5.80 LT 0.23 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 5 256+00.00 7.00 RT 256+50.00 5.80 RT 0.23 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE

SS 5 256+00.00 19.00 LT 259+00.00 12.00 LT 1.11 4" SOLID WHITE LINE

SS 5 256+00.00 19.00 RT 259+00.00 12.00 RT 1.11 4" SOLID WHITE LINE

SS 5 256+50.00 5.80 LT 259+00.00 0.00 LT 1.85 4" SOLID DOUBLE YELLOW LINE

SS 5 256+50.00 5.80 RT 259+00.00 0.00 RT 1.85 4" SOLID DOUBLE YELLOW LINE

SS 6 265+00.00 12.00 RT 268+00.00 24.00 RT 1.11 4" SOLID WHITE LINE

SS 6 268+00.00 24.00 RT 272+17.00 24.00 RT 1.54 4" SOLID WHITE LINE

SS 6 269+80.00 12.00 RT 272+17.00 12.00 RT 1.76 8" SOLID WHITE LINE

028420010 32 Each     Delineator Type I 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

US-40 202+36.48 LT 259+00.00 LT 14.0

US-40 202+36.48 RT 273+13.39 RT 18.0

32.0

028420030 12 Each     Delineator - Culvert Marker 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

US-40 202+36.48 LT 259+00.00 LT 6.0

US-40 202+36.48 RT 273+13.39 RT 6.0

12.0
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Detailed Report
Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

40 - SIGNING Alt Group: 0 Alt #: 0

028910005 5 Each     Remove Sign 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 1 204+80.00 RT 1.0 CHEVRON LEFT

SS 2 214+33.00 RT 1.0 MP 150

SS 2 225+51.00 RT 1.0 SCHOOL BUS STOP

SS 5 256+02.00 290 RT 1.0 COUNTY ROAD STOP SIGN

SS 6 267+06.00 RT 1.0 MP 151

5.0

028910010 13 Each     Relocation of Sign 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 1 206+87.00 LT 1.0 NAPLES

SS 1 210+50.00 RT 1.0 DEER CROSSING

SS 1 212+47.00 RT 1.0 JENSEN, DINOSAUR,DENVER

SS 2 214+33.00 RT 1.0 ADOPT HIGHWAY

SS 2 215+25.00 LT 1.0 STOP

SS 2 218+13.00 LT 1.0 SPEED LIMIT 45

SS 2 218+13.00 RT 1.0 SPEED LIMIT 55

SS 3 236+69.00 RT 1.0 STOP

SS 5 253+38.00 LT 1.0 STOP

SS 5 254+87.00 RT 1.0 STOP

SS 5 255+00.00 RT 2.0 MOVE GRACE BAPTIST CHURCH SIGN TWO TIMES

SS 6 273+02.00 RT 1.0 STOP

13.0

02891002* 1 Each     Relocate Commercial Sign 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 5 252+10.00 RT 1.0 KOA CAMPGROUND

1.0

02891002P 1 Each     Sign Type P-1, 96 inch X 42 inch 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 1 209+50.00 RT 1.0 FREQUENT BUS STOPS

1.0
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Version: 1STP-0040(35)150

US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

40 - SIGNING Alt Group: 0 Alt #: 0

02891006P 4 Each     Sign Type P-1, 18 inch X 24 inch 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 5 260+54.00 RT 4.0 CHEVRON

4.0

028910130 8 sq ft    Auxiliary Sign Type P-I 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 5 260+54.00 RT 8.0 TWO DIRECTION ARROW

8.0

028910170 1 Each     Sign Type P-1,  30 inch  X  30 inch 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 5 254+55.00 435 RT 1.0 T-INTERSECTION SIGN ON 3500 SOUTH

1.0

028910185 5 sq ft    Auxiliary Sign Type P-2 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 2 214+33.00 RT 2.5 MP 150

SS 6 267+06.00 RT 2.5 MP 151

5.0

02891020P 2 Each     Sign Type P-2, 10 Inch X 36 Inch 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

SS 2 214+33.00 RT 1.0 MP 150

SS 6 267+06.00 RT 1.0 MP 151

2.0
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US-40, NAPLES ONE MILE EASTERLY

Item Number Description Use Qty Unit

60 - LIGHTING Alt Group: 0 Alt #: 0

16525001D 1 Lump     Highway Lighting System 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

1.0

1.0
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Federal-Blue Book 
 

XVI. Special Provisions 
 

 
 



April 10, 2003 
Special Provision 
STP-0040(35)150 

SECTION 00250 S 

PRE-BID CONFERENCE 
 
 
 
PART 1 GENERAL 
 
1.1 SCHEDULING 
 

A.  A mandatory Pre-Bid Conference will be held at the following time and location: 
 

Date:  May 14, 2003      Time: 10:00 a.m. to 12:00 p.m. 
 

Location:  UDOT Region 3 Conference Room A 
658 North 1500 West, Orem, UT 

 
Project ID   STP-0040(35)150 

 
 

B.  Representatives of Construction and Design will be present to discuss details 
related to this project. 

 
C.  Bids submitted by Contractors who did not attend the pre-bid conference will be 

non-responsive. 
 
 
PART 2 PRODUCTS  Not Used 
 
PART 3 EXECUTION  Not Used 
 
 

END OF SECTION 
 
 

Pre-Bid Conference 
00250S – Page 1 of 1 



April 10, 2003 
Special Provision 
STP-0040(35)150 

 

SECTION 00555 M 
 

PROSECUTION AND PROGRESS 
 
 
Add the following to Part 1, paragraph 12, line A:  Limitation of Operations  
 

3. Maintain two-way traffic through the construction site at all times. 
a. Two 11’ lanes (minimum width) and 2’ shoulders. 
b. Reduce speed limit to 45 miles per hour. 

4. Contact Joan Sheffer, Uintah School District Transportation, at 
435.781.3180 to coordinate bus stops and schedules.   

5. Detour oversized loads as shown on Sheet TC-1. 
 
 
Add the following to Part 1, paragraph 12, line B:  Limitation of Operations 

 
1. When a holiday is observed on Friday, the holiday work restriction will 

begin at 12:01 p.m. on the previous Thursday through 12:01 a.m. on the 
following Monday. 

2. When a holiday is observed on Monday, the holiday work restriction will 
begin at 12:01 p.m. on the previous Friday through 12:01 a.m. on the 
following Tuesday. 

3. Local events requiring two lanes of traffic: 
a. Ford Motor Company Antique Car Rally, May 31, 2003. 
b. Vernal Parade, July 9, 2003 
c. Vernal Rodeo, July 9-12, 2003 

4. Maintain two lanes of traffic during holidays. 
 
Add the following to Part 1, paragraph 12:  Limitation of Operations  

 
D. Construction Restrictions 

1. Complete installation of 48” pipe culvert at Sta. 219+18.44 before 
stripping wetland soil. 

2. Complete wetland mitigation site prior to stripping and spreading wetland 
topsoil.  (See paragraph G in this article).  

 
E. Irrigation Requirements 

1. Contact Bill Rasmussen, 435.789.3212, 10 days prior to any work on 
irrigation facilities at Sta. 223+52.5 to Sta. 224+71.7 and Sta. 206+46.5. 

 
Prosecution and Progress 

00555M - 1 of 17 



 
Prosecution and Progress 

00555M - 2 of 17 

a. Do not interrupt irrigation water flow through culvert at any time 
at Sta. 223+52.5 to Sta. 224+71.7. 

b. Do not interrupt irrigation flow through culvert for more than 48 
hours at Sta. 206+46.5. 

2. Contact Bill Morton, 435.789.0552, 10 days prior to any work on 
irrigation facilities at Sta. 223+52.5 to 224+71.7. 
a. Do not interrupt irrigation water flow through pressurized pipe for 

more than 48 hours. 
3. Contact William Risner, 435.789.0219, 10 days prior to any work on 

irrigation facilities at Sta 242+48.4 to 242+58.7. 
a. Do not interrupt irrigation water flow through pressurized pipe for 

more than 48 hours. 
 
 F. Utilities: 

1. Contact Utah Power, 435.781.5604, two weeks prior to construction work 
by power pole at Sta. 204+36.2 Lt. 

2. Contact Utah Power, 435.781.5604, two weeks prior to construction work 
by luminaire at Sta. 254+06.5 Rt. 

 
G. The ENGINEER completes the Notice of Intent (NOI) and Notice of Termination 

(NOT) forms as per the instructions included in this section.   
The CONTRACTOR and ENGINEER are required to sign the completed forms. 

 
H. Wetland 

1. Refer to the attached U.S. Army COE Permit, Special Conditions section 
(permit no. 200275356).   
a. Confine all contract activities and operations inside silt fences 

and/or environmental fences.   
b. Protect and maintain the function of silt and/or environmental 

fences. 
c. This permit constitutes compliance with Section 404 of the Clean 

Water Act (dd U.S. C. 1344).   
d. No expansion of wetland enhancement sites is allowed.   
e. Submit items required by the permit through the ENGINEER. 

 



 
STATE OF UTAH, DEPARTMENT OF ENVIRONMENTAL QUALITY, DIVISION OF WATER 

QUALITY 
 288 North 1460 West, P.O. Box 144870, Salt Lake City, Utah 84114-4870  

 

NOT 

 
Notice of Termination (NOT) for Storm Water Discharges Associated with 

Construction Activity Under the UPDES General 
Permit No. UTR100000.   

SEE REVERSE FOR INSTRUCTIONS 
 
Submission of this Notice of Termination constitutes notice that the operator identified in Section II of this form is no longer authorized to discharge storm water 
associated with industrial activity under the UPDES program.  ALL NECESSARY INFORMATION MUST BE PROVIDED ON THIS FORM. 
 
I.    Permit Information 
 
UPDES Storm Water General Permit Number:   *  *  *  *  *  *  *  *  *  * 

Check Here if You are No Longer the Operator of the Facility:       G      Check Here if the Storm Water Discharge is Being Terminated:       G 
 
II.   Facility Operator Information 
                                                                                                                                                          
Name:  *U*T*A*H*  *D*E*P*T.*  *O*F*  *T*R*A*N*S*P*O*R*T*A*T*I*O*N*  *  *       Phone:  * 8* 0* 1* 2* 2* 7* 8* 0* 0*0* 
 
Address:  * 6* 5* 8*  * N*  * 1* 5*0* 0*  * W*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *      
 
City:  * O* R* E* M*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  * U* T *     Zip:  * 8* 4* 0* 5* 7*  *  *  *  *  * 
 
 
III.  Facility Site/Location Information 
 
Name:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  
 
Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     County:  *  *  *  *  *  *  *  * 
 
City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *-*  *  *  *  * 
 
Latitude: *  *  *  *  *  *  *  *  *  *  Longitude: *  *  *  *    *  *  *   *  *  * 
 
 
IV.   Certification:   I certify under penalty of law that either: a) all storm water discharges associated with construction activity from the portion of the identified facility 
where I was an operator have ceased or have been eliminated or b) I am no longer an operator at the construction site and a new operator has assumed operational control 
for those portions of the construction site where I previously had operational control.  I understand that by submitting this notice of termination, I am no longer 
authorized to discharge storm water associated with construction activity under this general permit, and that discharging pollutants in storm water associated with 
construction activity to waters of the State is unlawful under the State of Utah Water Quality Act where the discharge is not authorized by a UPDES permit.  I also 
understand that the submittal of this notice of termination does not release an operator from liability for any violations of this permit or the Water Quality Act. 
 
Print Name:     

     
  Date: 

 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                                                                           *  *  *  *  *  *  * 
 
Signature:                                                                                      
 
 
  



Instructions for Completing Notice of Termination (NOT) Form 
 
Who May File A Notice Of Termination (NOT) Form 

 
Permittees who are presently covered under the State issued Utah Pollutant Discharge Elimination System (UPDES) General Storm Water Permit for 
Construction Activity may submit a notice of termination (NOT) form when their facilities no longer have any storm water discharges associated with 
industrial activity as defined in the storm water regulations at UAC R317-8-3.8(b)(c) and (d), or when they are no longer the operator of the facilities. 

 
For construction activities, elimination of all storm water discharges associated with industrial activity occurs when disturbed soils at the construction 
site have been finally stabilized and temporary erosion and sediment control measures have been removed or will be removed at an appropriate time, or 
that all storm water discharges associated with construction activity from the construction site that are authorized by a UPDES general permit have 
otherwise been eliminated.  Final stabilization means that all soil-disturbing activities at the site have been completed, and that a uniform perennial 
vegetative cover with a density of 70% of the cover for unpaved areas and areas not covered by permanent structures has been established, or equivalent 
permanent stabilization measures (such as the use of riprap, gabions, or geotextiles) have been employed. 

 
Where to File NOT Form 

 
Send this form to the following address: 
 

Division of Water Quality 
288 North 1460 West 
P.O. Box 144870 
Salt Lake City, Utah  84114-4870 

 
Completing the Form 

 
Type or print, using upper-case letters, in the appropriate areas only.  Please place each character between the marks.  Abbreviate if necessary to stay 
within the number of characters allowed for each item.  Use only one space for breaks between words, but not for punctuation marks unless they are 
needed to clarify your response.  If you have any questions about this form, call the Division of Water Quality at (801) 538-6146. 
 
Section I - Permit Information 
 
Enter the existing UPDES Storm Water General Permit number assigned to the facility or site identified in Section III.  If you do not know the permit 
number, contact the Division of Water Quality at (801) 538-6146. 
 
Indicate your reason for submitting this Notice of Termination by checking the appropriate box: 
 
If there has been a change of operator and you are no longer the operator of the facility or site identified in Section III, Check the corresponding box. 
 
If all storm water discharges at the facility or site identified in Section III have been terminated, check the corresponding box. 
 
Section II - Facility Operator Information 
 
There may be more than one operator for a construction project.  This form  must be filled out and submitted by each of the operators listed on the 
notice of intent (NOI) that was submitted for receiving coverage under this permit. In this section give the legal name of the person, firm, public 
organization, or any other entity that is filed as an operator at the facility or site described in this application that is desiring to terminate coverage.  
The name of the operator may or may not be the same name as the facility.  The operator of the facility is the legal entity which controls the facility's 
operation (referring to operation of construction activity) or a portion of it, rather that the plant or site manager of the finished or rehabilitated facility.  
Do not use a colloquial name.  Enter the complete address and telephone number of the operator. 
 
Section III - Facility/Site Location Information 
 
Enter the facility's or site's official or legal name and complete address, including city, state and ZIP code and the latitude and longitude of the facility 
to the nearest 15 seconds of the approximate center of the site.  It is preferred that the location address be the same as that which the site used in the 
submission of the NOI. 
 
Section IV - Certification 
 
State statues provide for severe penalties for submitting false information on this application form.  State regulations require this application to be 
signed as follows: 
 
For a corporation:  by a responsible corporate officer, which means: (I) president, secretary, treasurer, or vice-president of the corporation in charge 
of a principal business function, or any other person who performs similar policy or decision making functions, or (ii) the manager of one or more 
manufacturing, production, or operating facilities employing more than 250 persons or having gross annual sales or expenditures exceeding $25 
million (in second-quarter 1980 dollars), if authority to sign documents has been assigned or delegated to the manager in accordance with corporate 
procedures; 
 
For a partnership or sole proprietorship: by a general partner or the proprietor, respectively; or 
 
For a municipality, State, Federal, or other public facility: by either a principal executive officer or ranking elected official. 

 



 
 STATE OF UTAH, DEPARTMENT OF ENVIRONMENTAL QUALITY, DIVISION OF WATER 
QUALITY 
  288 North 1460 West, P.O. Box 144870, Salt Lake City, Utah 84114-4870  (801)538-6146 
 

NOI  

 
Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity Under the UPDES General 

Permit No. UTR100000.  SEE REVERSE FOR INSTRUCTIONS 

 
Submission of this Notice of Intent constitutes notice that the party(s) identified in Section I of this form intends to be authorized by UPDES General Permit No. UTR100000 issued 
for storm water discharges associated with construction activity in the State of Utah.  Becoming a permittee obligates such discharger to comply with the terms and conditions of the 
permit.  ALL NECESSARY INFORMATION MUST BE PROVIDED ON THIS FORM. 
 
I. OPERATOR INFORMATION 
                                                                                                                                                                                

Name (Main operator):  *U*T*A*H*  *D*E*P*T.*  *O*F*  *T*R*A*N*S*P*O*R*T*A*T*I*O*N   Phone:  * 8* 0* 1* 2* 2* 7* 8* 0* 0* 0* 
 

                 Address:  * 6* 5* 8*  * N*  * 1* 5* 0* 0*  * W*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Status of Owner/Operator:   S 
 

City:  * O* R* E* M*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  * U* T*     Zip:  * 8* 4* 0* 5* 8*  *  *  *  *  * 
 

Contact Person:  * J* A* C* K*  * L* Y* M* A* N*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *       Phone:  * 8* 0* 1* 2* 2* 2* 3* 4* 7* 0* 
                                           UDOT PROJECT ENGINEER 
    --------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
     Name (1st Co-permittee):  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Phone:  *  *  *  *  *  *  *  *  *  *  * 

Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Status of Owner/Operator:  G 
 

City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *-*  *  *  *  * 
 

Contact Person:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *       Phone:  *  *  *  *  *  *  *  *  *  *  * 
 
    ----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
     Name (2nd Co-permittee):  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *    Phone:  *  *  *  *  *  *  *  *  *  *  * 

Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Status of Owner/Operator:  G 
 

City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *-*  *  *  *  * 
 

Contact Person:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *       Phone:  *  *  *  *  *  *  *  *  *  *  * 
 
    ----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
   
    Name (3rd Co-permittee):  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Phone:  *  *  *  *  *  *  *  *  *  *  * 

Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Status of Owner/Operator:  G 
 

City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *-*  *  *  *  * 
 

Contact Person:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *       Phone:  *  *  *  *  *  *  *  *  *  *  * 
 
Please copy this form if you have more co-permittees than what is allowed on this form. 
 
II. FACILITY SITE / LOCATION INFORMATION 
 
Name:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                    
 
Project No. (if any):  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  * 

 
Is the facility located 
on Indian Lands?  
(Y or N) 

G 
 
Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     County:  *  *  *  *  *  *  *  * 
 
City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *-*  *  *  *  * 
 
Latitude: *  *  *  *  *  *  *  *  *  *  Longitude: *  *  *  *  *  *  *   *  *  * 
 



 
INSTRUCTIONS 

 
Notice Of Intent (NOI) For Covered Under the UPDES General Permit 

Storm Water Discharges From Construction Activities 
 
Who Must File A Notice Of Intent (NOI) Form 
 
State law at UAC R317-8-3.8 prohibits point source discharges of storm water from 
construction activities to a water body(ies) of the State without a Utah Pollutant Discharge 
Elimination System (UPDES) permit.  The operator of a construction activity that has such a 
storm water discharge must submit a NOI to obtain coverage under the UPDES Storm Water 
General Permit.  If you have questions about whether you need a permit under the UPDES 
Storm Water program, or if you need information as to whether a particular program is 
administered by EPA or a state agency, contact the storm water coordinator at (801) 538-
6146. 
 
Where To File NOI Form 
 
NOIs, with fee payment(s), must be sent to the following address: 
 

Department of Environmental Quality 
Division of Water Quality 
P.O. Box 144870 
Salt Lake City, UT  84114-4870 

 
Completing The NOI Form 
 
You must type or print, using upper-case letters, in the appropriate areas only.  Please place 
each character between the marks.  Abbreviate if necessary to stay within the number of 
characters allowed for each item.  Use one space for breaks between words, but not for 
punctuation marks unless they are needed to clarify your response.  If you have any 
questions on this form please call the storm water coordinator at (801) 538-6146. 
 
Beginning of Coverage 
 
Storm Water General Permits cover a facility quickly avoiding delays, therefore coverage is 
immediate after  NOI with submission of the permit fee.  The permittee should be aware that 
though you may not have a permit in hand, if you have sent in a completed NOI with the 
permit fee you are covered by the conditions in the permit and will be expected to comply 
with these conditions.  If you wish, contact the Division of Water Quality at (801) 538-6146 
to receive a generic copy of the permit.  After we receive the NOI and the permit fee we will 
send you an official copy of the permit with your permit number. 
 
Permit Fees (MAKE CHECKS PAYABLE TO: DIVISION OF WATER QUALITY) 
 
Construction projects are prorated from the time they begin disturbing ground until the time 
the disturbed surface is stabilized, and the permit is terminated by the permittee with a 
submittal of a Notice of Termination (NOT) form.  Fees are prorated at $8.34 per month of 
coverage needed, except a $50 minimum and a $500.00 maximum.  EXAMPLE: if you 
need 5 months of coverage: 5 x $8.34 = $41.70, then you will need to submit the $50 
minimum, if 18 months of coverage is needed: 18 x $8.34 = $150.12, your total fee will 
be $150.12.  The $500.00 maximum will provide permit coverage for five years and then 
expire at the end of the five year period.  State or local political subdivisions are exempt 
from the permit fee.  The fee must be received with the NOI before permit coverage is 
given. 
 
General 
 
Facilities within Salt Lake City or Salt Lake County must contact the city or county and 
notify them of the new permit status for the facility.  
 
 SECTION I - FACILITY OPERATOR INFORMATION 
 
Give the legal name(s) of the person(s), firm(s), public organization(s), or any other 
entity(ies) that conducts the construction operation at the facility or site described in this 
application.  The name of the operator(s) may be the developer, the owner, the general 
contractor, the design firm, the excavation contractor and/or others (e.g. anyone that fits the 
definition of operator).  An operator is anyone that has control over site/project 
specifications and/or control of day to day operational activities.  Do not use a colloquial 
name.  Enter the complete address and telephone number of the operator(s). 
 
Enter the appropriate letter to indicate the legal status of the operator of the facility. 
  F = Federal    M = Public (other than Fed or State)    S = State    P = Private 
 
 SECTION II - FACILITY/SITE LOCATION INFORMATION 
 
Enter the facility's or site's official or legal name and project number (if any) and complete 
street address, including city, state and ZIP code.  If the facility or site lacks a street address, 
indicate the latitude and longitude of the facility to the nearest 15 seconds of the 
approximate center of the site. 
 
Indicate whether the facility is located on Indian Lands. 
 
If the facility is located on Indian Lands EPA form 3510-6 should be used and submitted to 
EPA Region VIII except for facilities on the Navajo Reservation or on the Goshute 
Reservation which should submit EPA form 3510-6 to Region IX. 

 
  SECTION III - SITE ACTIVITY INFORMATION 
 
If the storm water discharges to a municipal separate storm sewer system (MS4), enter the 
name of the operator of the MS4 (e.g., municipality name, county name) and the receiving 
water of the discharge from the MS4 if it is known.  (A MS4 is defined as a conveyance or 
system of conveyances (including roads with drainage systems, municipal streets, catch 
basins, curbs, gutters, ditches, man-made channels, or storm drains) that is owned or 
operated by a state, city, town, county, district, association or other public body which is 
designed or used for collecting or conveying storm water). 
 
  SECTION IV - TYPE OF CONSTRUCTION 
 
Check each type of construction that applies to this application. 

 
  SECTION V - MANAGEMENT PRACTICES 
 
Check each type of management practices that will be used to control storm water runoff at 
the job site. 
 
 SECTION VI - ADDITIONAL INFORMATION REQUIRED 
 
Enter the project start date and the estimated completion date for the entire development 
plan. 
 
Provide an estimate of the total number of acres of the site on which soil will be disturbed 
(round to the nearest acre). 
 
Indicate whether the storm water pollution prevention plan for the site is in compliance with 
approved state and/or local sediment and erosion plans, permits, or storm water management 
plans. 
 
  SECTION VII - CERTIFICATION 
 
State statutes provide for severe penalties for submitting false information on this application 
form.  State regulations require this application to be signed as follows: 
 
For a corporation: by a responsible corporate officer, which means: (I) president, secretary, 
treasurer, or vice-president of the corporation in charge of a principal business function, or 
any other person who performs similar policy or decision making functions, or (ii) the 
manager of one or more manufacturing, production, or operating facilities employing more 
than 250 persons or having gross annual sales or expenditures exceeding $25 million (in 
second quarter 1980 dollars), if authority to sign documents has been assigned or delegated 
to the manager in accordance with corporate procedures; 
 
For a partnership or sole proprietorship: by a general partner or the proprietor; or 
 
For a municipality, state, Federal, or other public facility: by either a principal executive 
officer or ranking elected official. 
 
 
  POLLUTION PREVENTION PLAN 
 
A storm water pollution prevention plan (SWP3) is required to be in hand before the NOI 
can be submitted.  It is important to know SWP3 requirements (contained in the permit) even 
during the design portion of the project.  A copy of the permit can be obtained from the 
Division of Water Quality.  Guidance material for developing a SWP3 can be obtained from 
EPA (NTIS) or copied from EPA material at the Division of Water Quality. 
 
 
  NOTICE OF TERMINATION (NOT) 
 
A completed Notice of Termination (NOT) form is required to terminate your permit at the 
end of construction.  Please complete the NOT form, including the project's assigned permit 
number, and return it to the Division of Water Quality.  Please contact the storm water 
coordinator at (801) 538-6146 for any questions or for a copy of the NOT form. 
 
 10/30/97 



 

III. SITE ACTIVITY INFORMATION 
Municipal Separate Storm Sewer System (MS4) Operator Name:  *U*T*A*H*  *D*E*P*T.*  *O*F*  *T*R*A*N*S*P*O*R*T*A*T*I*O*N*  *  *  * 
Receiving Water Body:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  * 
 
How far to the nearest water body?  *  *  *  *  *  *  *  *  *  *   ft.     miles. (circle one) 
 
List the Number of any other UPDES permits at the site:  *  *  *  *  *  *  *  *  *  *     *  *  *  *  *  *  *  *  *  * 
IV. TYPE OF CONSTRUCTION  (Check all that apply) 
1.  G  Residential          2.  G  Commercial          3.  G  Industrial          4.  G Road          5.  G Bridge          6.  G  Utility          7.  G Contouring, Landscaping 
 
8.  G  Other  (Please list)  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  * 
V. MANAGEMENT PRACTICES 
Identify proposed Best Management Practices (BMPs) to reduce pollutants in storm water discharges:  (Check all that apply) 
 
1.  G  Silt Fences    2.  G  Sediment Pond    3.  G  Seeding/Preservation of Vegetation    4.  G  Mulching/Geotextiles    5.  G  Check Dams    6.  G  Structural Controls 
(Berms, Ditches, etc.)   
 
7.  G  Other  (Please list)  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  * 

VI. ADDITIONAL INFORMATION REQUIRED                                                                
A storm water pollution prevention plan has been prepared for this site and is to the best of my knowledge in Compliance with State Project Start Date:         
Completion Date:            Estimated Area to be Disturbed         and/or Local Sediment and Erosion Plans and Requirements. 

*  *  *  *  *  *  *      *  *  *  *  *  *  *       (in Acres): *  *  *  *  *  *  *     (Y or N)  G   (A pollution prevention plan is required to be on hand before 
submittal of the NOI) 

VII.        CERTIFICATION:    I certify under penalty of law that I have read and understand the Part I.B. eligibility requirements for coverage under the general 
permit for storm water discharges from construction activities. 

I further certify that to the best of my knowledge, all discharges and BMPs that have been scheduled and detailed in a pollution prevention plan will satisfy 
 requirements of Part I.B. , and Part III. of this permit. 

I understand that continued coverage under this storm water general permit is contingent upon maintaining eligibility as provided for in Part I.B.   
I also certify under penalty of law that this document and all attachments were prepared under the direction or supervision of those who have place their 
signature 

 below, in accordance with a system designed to assure that qualified personnel properly gather and evaluate the information submitted.  Based on my inquiry of the 
person or persons who manage the system, or those persons directly responsible for gathering the information, the information submitted is, to the best of my 
knowledge and belief, true, accurate, and complete.  I am aware that there are significant penalties for submitting false information, including the possibility of fine 
and imprisonment for knowing violations. 
 
 Print Name (of responsible person for the main operator from first page):   

  Date: 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                          *  *  *  *  *  *  * 
 
Signature:                                                                             
_______________________________________________________________________________________________________________________ 
Print Name (of responsible person for the 1st co-permittee from first page):   

  Date: 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                          *  *  *  *  *  *  * 
 
Signature:                                                                             
_______________________________________________________________________________________________________________________ 
Print Name (of responsible person for the 2nd co-permittee from first page):   

  Date: 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                          *  *  *  *  *  *  * 
 
Signature:                                                                             
_______________________________________________________________________________________________________________________ 
Print Name (of responsible person for 3rd co-permittee from first page):   

  Date: 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                          *  *  *  *  *  *  * 
 
 
Signature:                                                                          

 
Amount of Permit Fee Enclosed:  
$_______________ 

 
 























April 7, 2003 
 

SPECIAL PROVISION 
 

STP-0040(35)150 
 

SECTION 01282M 
 

PAYMENT 
 
Delete Article 1.13 G2 and renumber 3 to 2 

 
 

END OF SECTION 
 

 
Payment 
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November 20, 2002 

SPECIAL PROVISION 
 

STP-0040(35)150 
 

SECTION 01284S 
 

PROMPT PAYMENT 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
This Section applies to prime Contractors, all subcontractors, all service providers and all 
material suppliers, and any lower tier subcontractors, service providers, and suppliers. 
 
1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND 

SERVICE PROVIDERS  - PROGRESS PAYMENTS 
 

A. Include in subcontract, service or purchase agreement language agreeing to pay as 
promptly as or sooner than required by this specification. 

 
 B. Pay subcontractor, service provider, or material supplier for satisfactory 

performance of the subcontract, service or material supply agreement no later than 
10 work days after receipt of payment. 

 
 C. Submit to the Engineer within 5 work days after paying subcontractor(s), service 

providers, or material supplier(s), a certified payment statement in the form of an 
affidavit certifying that the total dollar amount paid to each subcontractor, service 
provider or supplier that the payment has been made promptly, and that the dollar 
amount paid is the total amount due for work or services performed or materials 
purchased during the pay period.  Contractor is required to submit the affidavit on 
Contractor’s letterhead and include the signature of a responsible official legally 
representing the Contractor. 

Prompt Payment 
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1.3 PAYMENT TO SUBCONTRACTORS, SUPPLIERS AND SERVICE PROVIDERS 

- RETAINED MONEY AND ACCRUED INTEREST 
 
 A. Include in subcontract, service or purchase agreement language agreeing to pay 

retained money and accrued interest upon satisfactory completion of the work of 
subcontract, service or purchase agreement. 

 
 B. Pay retained money and accrued interest to subcontractor, service or material 

provider no later than 25 work days after satisfactory completion of the work of 
subcontract. service or purchase agreement. 

 
 C. Payment of retained money and accrued interest must be paid even if the 

Contractor has not received payment from the Department. 
 
 D. Submit to the Engineer within 5 work days after paying subcontractor, supplier, or 

service provider a certified payment statement in the form of an affidavit 
certifying that the total amount paid is the total amount of retained money and 
interest due to the subcontractor, service provider or supplier.  Provide a signed 
affidavit by a responsible official legally representing the Contractor, on 
Contractor’s letterhead. 

 
 E. A determination of satisfactory completion and payment of retained money and 

accrued interest does not relieve the Contractor, subcontractor, service provider 
nor supplier from any contractual obligation. 

 
1.4 DELAY OF PAYMENT 
 
 A. Delay payment to subcontractor, service provider, or supplier, only for good 

cause, with prior written notice to subcontractor, service provider or supplier and 
with prior written approval of the Engineer. 

 
 B. Give subcontractor, service provider or supplier time to correct deficiencies 

before estimated cut-off date. 
 
 C. Not giving notice to subcontractor, service provider, or supplier nor receiving 

written approval from Engineer will be considered as implied consent to pay 
promptly. 

 
 D. Engineer withholds from progress payment, delayed payments. 
 
 E. Include in subcontract, service and supply agreements, language providing for the 

use of appropriate alternative dispute resolution mechanisms to resolve payment 
disputes. 

Prompt Payment 
01284S – Page 2 of 4 



 
 F. Department holds in escrow disputed funds until the dispute is resolved. 
 
1.5 PENALTIES FOR FAILURE TO MAKE PROMPT PAYMENT 
 
 A. Department will not reimburse for work performed by subcontractors, service 

providers nor materials delivered by suppliers unless and until the Contractor 
ensures that subcontractors, service providers and suppliers are promptly paid for 
work performed or materials delivered. 

  1. Engineer deducts the dollar amount due but not paid to subcontractor, 
service provider or supplier from the next progress payment. 

  2. Engineer may deduct an equal amount from the Contractor’s payment. 
 
 B. Department considers the failure to pay promptly an indication of a lack of 

financial fitness. 
  1. Forfeit the privilege of bidding on the Department’s projects as a prime 

Contractor until subcontractors, service providers or suppliers are paid. 
  2. Forfeit the privilege of having a subcontract, supply or purchase 

agreement approved to perform as a subcontractor, service provider or 
supplier on the Department’s projects until subcontractors, service 
providers or suppliers are paid. 

 
 C. Department employs other mechanisms, consistent with this part and applicable 

state and local law, to ensure that DBEs, other Contractors, service providers and 
suppliers are fully and promptly paid. 

 
1.6 OVERPAYMENT BY ENGINEER 
 
 A. If the Engineer overpays for work or services performed or materials delivered, 

the Department deducts the dollar amount of the overpayment from future 
payments to the Contractor. 

 
 B. The subcontractor, service provider or supplier is responsible to keep records and 

to know the quantity of work or services performed or materials delivered.  If 
overpayment is made to a subcontractor, service provider or material supplier, the 
subcontractor, service provider or material supplier immediately notifies the 
Contractor and the Department of the overpayment. 

 
 C. If prompt payment results in overpayment, the subcontractor, service provider or 

supplier promptly repays the Contractor the amount of the overpayment.  If 
prompt repayment is not made to the Contractor, the prompt payment penalties of 
this specification applies to subcontractor or supplier. 

 
 

Prompt Payment 
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PART 2 PRODUCTS  Not used. 
 
 
PART 3 EXECUTION Not used. 
 
 

END OF SECTION 
 



April 10, 2003 
Special Provision 
STP-0040(35)150 

 

SECTION 01315 M 
 

PUBLIC INFORMATION SERVICES 
 
Add to Section 01315 paragraph 1.4 C: 
 

1. Specific local entities are as follows (list in not restricted to these entities): 
a. Uintah School District (bus scheduling) 
b. Gold Cross Ambulance Service 
c. Local garbage disposal services 
d. Uintah County Sheriff 
e. Uintah County Fire Department 
f. US Post Office in Vernal 
g. United Parcel Service 

 
Delete Section 01315 paragraph 1.5 D and replace with the following: 
 

D. Failure to provide public information services in accordance with this 
specification results in up to a $10,000 weekly deduction. 

 
 
Delete Section 01315 paragraph 3.1 K and replace with the following: 
 

K. Forward all media inquiries, written and verbal, regarding the project or project 
activities to the UDOT Region 3 Public Involvement Coordinator at 
801.227.8006. 

Public Information Services 
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April 10, 2003 
Special Provision 
STP-0040(35)150 

SECTION 01554 M 
 

TRAFFIC CONTROL 
 
 
Delete Section 01554, paragraph 1.10, C and replace with the following: 

 
C. Include in the bid item “Traffic Control” all materials, equipment, labor, 

temporary pavement markings and/or removal and workmanship required for the 
design, implementation and maintenance of the Traffic Control Plan. 

 
 
3.7 TEMPORARY PAVEMENT AND RIDING SURFACE 
 

A. Provide an asphalt concrete pavement riding surface for traffic lanes at all times. 
 
B. Provide temporary pavement section which meets or exceeds the following: 

1. Hot Mix Asphalt Mix, 4” thick 
2. Untreated Base Course, 4” thick 

 
C. Maintain all existing and temporary pavement surfaces used by traffic.  Keep 

pavement clean and free of chuckholes and other obstructions. 
 
D. Remove temporary pavement section prior to placement of designed hot mix 

asphalt mix and untreated base course. 

Traffic Control 
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April 10, 2003 
Special Provision 
STP-0040(35)150 

SECTION 01574 M 
 

ENVIRONMENTAL CONTROL SUPERVISOR 
 

 
Add to Section 01574, article 1.4, ECS Qualifications: 
 

E. Listed on the U.S. Army Corps of Engineers consultant list, 
http://www.spk.usace.army.mil/cespk-10/regulatory/wet-consult.html 

 
Delete Section 01574, paragraph 3.1, A and replace with the following: 
 
 A. Ensure the successful implementation of all environmental protection 

commitments and the correct installation of environmental mitigation measures 
associated with the project, including the wetland mitigation site. 

 
Add to Section 01574, article 3.1, General Responsibilities: 
 
 F. Be on-site the entire time the wetland mitigation site is under construction. 
 
Add to Section 01574, article 3.2, Regulatory Agency Coordination: 
 

D. Notify the U.S. Army Corps of Engineers in writing 30 days prior to the start of 
construction. 

 
E. Obtain and submit construction compliance letter from the US Army Corps of 

Engineers for the wetland. 
 

Nathan Green 
U.S. Army Corps of Engineers 
Wayne N. Aspinall Federal Building 
400 Road Avenue, Room 142 
Grand Junction, CO  81501-2563 

 
Delete Section 01574, paragraph 3.3, B and replace with the following: 
 

B. Do not begin earth disturbing activities until the completed and signed NOI 
(Notice of Intent) form (see Section 00555M) along with the ENGINEER’s 
approval of the SWPPP (Storm Water Pollution Prevention Plan). 

Environmental Control Supervisor 
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April 10, 2003 
Special Provision 
STP-0040(35)150 

 
SECTION 01721 M 

 
 SURVEY 
 
 
Delete Section 01721, paragraph 3.1, E and replace with the following: 
 

E. The Department furnishes: 
1. Plans showing locations of control points 
2. Cross sections developed during design 
3. Electronic project data 
4. Digital Terrain Model used for design 
5. Grade books. 

Survey 
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April 10, 2003 
Special Provision 
STP-0040(35)150 

SECTION 01891 M 
 

MOVE STREET SIGNS AND MAIL BOX ASSEMBLIES 
 
 
Add to Section 01891, paragraph 3.2, C 
 

1. Place existing mail box foundations and supports at the location shown 
on Sheet UT-1 during construction. 
a. Place mailboxes in same order as current delivery route is serviced. 

2. Mail box owners have salvage rights to their old supports and 
foundations.   

3. Notify mail box owners, in writing, of salvage deadline. 
4. Discard unclaimed supports and foundations 30 days after deadline. 

 

 
Move Street Signs and Mail Box Assemblies 
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April 10, 2003 
Special Provision 
STP-0040(35)150 

SECTION 02221 M 
 

REMOVE STRUCTURE AND OBSTRUCTION 
 
Add to Section 02221, paragraph 3.4, A: 
 
 1. Contact property owner 48 hours prior to moving outbuilding. 

2. Do not damage outbuilding.  CONTRACTOR, at his own expense, pays 
for any damages incurred while moving outbuilding. 

3. Move outbuildings per property owner, Reta Campbell, 435.789.1181. 
 
Add to Section 02221, Part 3, Execution: 
 
3.18 ABANDON CONCRETE SIPHON 
 

A. Remove top of siphon as per paragraph 3.3, C. 
 
B. Dispose of grate. 

 
C. Fill in remaining siphon with borrow. 

 
 
3.19 REMOVE RIGHT-OF-WAY MARKER 
 
 A. Remove right-of-way marker and foundation. 
 
 
 

 
Remove Structure and Obstruction 
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March 31, 2003 
Special Provision 
STP-0040(35)150 

SECTION 02224S 
   

ABANDON BOX CULVERT 
 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Materials and procedures for supporting a new pipe in an existing box culvert and 

backfilling area between the new pipe and existing box culvert.     
 
1.2 RELATED SECTIONS       
 

A. Section 03575: Flowable Fill. 
 
1.3 SUBMITTALS 
 

A. Certificate of Compliance to the ENGINEER. 
 
 
PART 2 PRODUCTS 
 
2.1 FLOWABLE FILL 
 

A. Refer to Section 03575. 
 
 
PART 3 EXECUTION 
 
3.1 SUPPORT DRAINAGE PIPE 

 
A. Support new drainage pipe at a constant grade through the existing box culvert.  

1. Support new drainage pipe at sufficient intervals to limit deflection of pipe 
due to placing of  flowable fill.  

2.  Limit deflection in any direction to 0.375 inches per 10 feet.   

Abandon Box Culvert 
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3. Support pipe all sides to prevent distortions to pipe from floating or 
uneven placement of flowable fill. 

 
3.2 BACKFILL ABANDONED BARREL SECTION 

 
A. Use flowable fill to backfill around the new drainage pipe inside the abandoned 

barrel section by any method acceptable to the engineer that completely fills the 
area between the existing box culvert and the new pipe. 

 
3.3 BACKFILL END SECTION  
 

A. Backfill the box end section with the same material used to construct embankment 
for the widened road. 

 
 

END OF SECTION 
 
 



April 10, 2003 
Special Provision 
STP-0040(35)150 

SECTION 02311 S 

WETLAND MITIGATION SITE 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Materials and procedures for wetland excavation. 
 

B. Excavate and dispose of all material within the designated areas of the wetland 
mitigation site and finish grade as shown on the “WM” plan sheets. 

 
C. Strip wetland soil. 

 
1.2 RELATED WORK 
 

A. Section 02056:  Common Fill 
 
B. Section 02912:  Topsoil 

 
1.3 QUALITY ASSURANCE 
 

A. Wetland excavation is aesthetic by nature and subject to continual monitoring and 
modification during excavation. 

 
B. ECS is on-site at all times during the wetland construction. 
 
C. Work closely with the ENGINEER, particularly when grading and constructing 

berms, channels, or other wetland structures. 
 
D. Obtain and submit construction compliance letter for complete site from the 

USACE: 
 

Nathan Green 
U.S. Army Corps of Engineers 
Wayne N. Aspinall Federal Building 
400 Road Avenue, Room 142 
Grand Junction, CO  81501-2563 

 
Wetland Excavation 
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E. Complete wetland excavation  and spreading of topsoil and planting within 21 

calendar days of beginning wetland work. 
 
 
PART 2  PRODUCTS    
 
2.1 BACKFILL MATERIALS 
 

A. For fill areas which are to be seeded, provide soils which comply with Section 
 02056. 

 
B. Topsoil:  Refer to Section 02912. 

 
 
PART 3 EXECUTION 
 
3.1 GENERAL REQUIREMENTS 
 

A. Place environmental fence as shown on plans before any work is done in the 
wetland site. 

 
B. Do not disturb areas outside the limits of the environmental fence. 

 
C. Determine waste area for excavated material. 

1. Obtain approval from the ENGINEER before beginning excavation. 
2. Remove all material from the project. 

 
3.2 EXCAVATE WETLAND MITIGATION SITE 
 

A. Remove all asphalt or other roadway material from the site. 
 
B. Finish clearing and grubbing within the mitigation area before excavation. 

 
C. Overexcavate wetland mitigation site 1 foot below elevations shown in the plans. 

 
D. Finish wetland grading to a reasonably smooth and uniform surface to the 

elevations shown in the wetland detail. 
1. Obtain approval of grading from ENGINEER before spreading wetland 

soils. 
 
3.3 STRIP WETLAND SOILS 
 

 
Wetland Excavation 
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A. Do not strip wetland soils until wetland mitigation site excavation is complete. 
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02311S - 3 of 3 

 
B. Remove wetland soils to a 1.5 foot depth from existing grade in the identified 

areas. 
 

C. Transport soils directly to the wetland mitigation site. 
 
3.4 SPREAD WETLAND SOILS 
 

A. Spread wetland soils to a depth of 12 inches across the mitigation site, including 
slopes after initial grading has been approved.   

 
 B. Meet elevations shown in the plans. 
 

C. Broadcast seed with approved seed mix. 
1. Rip the seed into the wetland soils with a minimum 8-inch tine parallel 

with the contour. 
2. Leave final surface rough. 

 
D. Apply cellulose fiber mulch over all seeded areas after ripping. 

 
3.5 CLEANING 
 

A. Remove stockpiles from the site. 
 
B. Leave all areas clean and neat. 

 
C. Remove environmental fence before final inspection of the overall project. 
 

 
 END OF SECTION 



April 10, 2003 
Special Provision 
STP-0040(35)150 

SECTION 02336 S 

SUBTREATMENT 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Supply subtreatment material for placement in areas containing soft soils for 
embankment foundation improvement. 

 
B. Haul, place and compact as specified. 

 
C. Contain with slope-stake limits, dry (as necessary), and remove excess displaced 

material from the site. 
 
1.2 RELATED SECTIONS 
 

A. Section 01455:  Materials Quality Requirements 
 
B. Section 02231:  Site Clearing and Grubbing  

 
C. Section 02330:  Embankment 

 
D. Section 02912:  Topsoil 

 
1.3 DEFINITIOINS 

 
A. AASHTO M 145: Classification of Soils and Soil-Aggregate Mixtures for    

Highway Construction Purposes.  
 
B. AASHTO T 27: Sieve Analysis of Fine and Coarse Aggregates.  

 
 
1.4 DEFINITIONS 
 

A. Subtreatment Material:  Material meeting requirements of this section. 
 
1.5 SUBMITTALS 
 

Subtreatment 
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A. Prior to delivering subtreatment material to site, submit: 
1. Name of supplier and source of imported material and material analysis 

subtreatment material. 
2. Gradation analysis of subtreatment material.  

 
B. If a change in source or material is required, submit name of supplier and source 

of subtreatment material prior to delivery to site. 
 
1.6 QUALITY ASSURANCE 
 

A. Reject subtreatment material that does not meet specified requirements. 
 
B. Remove any product found defective after installation and install acceptable 

product at no additional cost to the Department. 
 
1.7 ACCEPTANCE 
 

A. Acceptance of subtreatment material placed during construction is based upon lot 
size and the gradation of subtreatment samples collected from the lot. 

 
B. Lot size is one day’s production. 

 
C. ENGINEER reserves the right to select and test subtreatment material randomly 

from any location at the construction site or from the material source. 
 
 
PART 2 PRODUCTS 
 
2.1 SUBTREATMENT MATERIAL 
 

A. Classification A-1-a.  Meet AASHTO M 145. 
 
B. Non-plastic.  No maximum size. 

 
 

2.2 SOURCE QUALITY CONTROL 
 

A. Verify gradation following AASHTO T 27 requirements.  Select samples 
uniformly on a random basis.  

 
B. If materials do not meet specifications, select new materials and re-verify at no 

additional cost to the Department. 
 
 

Subtreatment 
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PART 3 EXECUTION 
 
3.1 STOCKPILING 
 

A. Prevent mixing with material that does not meet specifications. 
 
B. Prevent deterioration of stockpiles. 

 
3.2 PREPARATION 
 

A. Do not disturb areas outside the slope-stake limits. 
 
B. Finish clearing and grubbing, and striping wetland soil before starting 

subtreatment and embankment.   
 

C. Provide and maintain satisfactory access to roads, streets and adjacent property 
during all phases of construction. 

 
3.3 STANDARD PROCEDURES 
 

A. Maintain drainage 
1. Maintain culverts and drainage ditches, or provide temporary facilities 

when interrupting underdrains, etc. 
 
3.4 MATERIALS SOURCE 
 

A. Allow ENGINEER 30 working days notice to collect a sample and test materials 
before opening all borrow areas.  Allow ENGINEER 5 working days notice to 
collect and test materials before enlarging all borrow areas. 

 
B. Clear, strip and remove overburden from borrow areas at no additional cost to the 

Department. 
 
3.5 CONSTRUCTION 
 

A. Remove and waste unsuitable material. 
 
B. Place subtreatment material into soft, wet ground until strength sufficient for a 

working platform is created. 
 

C. Contain within slope-stake limits. 
 

D. Do not trap fines in subtreatment zone, remove from the site any excess material 
that is displaced by the subtreatment material. 

Subtreatment 
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E. Complete preparation for placement of embankment.   

 
F. Place a layer of embankment material to complete to working platform.  Conform 

to density specifications when placing embankment above the working platform. 
 

G. Construct embankment according to Section 02330. 
 
3.6 FINISHING MATERIALS SOURCES 
 

A. Refer to Section 01455, paragraph:  Finishing Local Material Source Sites. 
 
 

END OF SECTION 



April 7, 2003 
 

SPECIAL PROVISION 
 

STP-0040(35)150 
 

SECTION 02610M 
 

PIPE CULVERTS 
 
 
Add the following to Part 1:  
 
1.4 ACCEPTANCE CRITERIA 
 

A. Pipe culverts accepted according to the criteria outlined in this section.  The 
Engineer may require testing of any or all culverts for compliance with the 
criteria.  The Engineer reviews and approves proposed corrections.  The 
acceptance of pipe culvert is based on five requirements: 1) Horizontal and 
vertical alignment deviations; 2) Barrel distortions; 3) Damages to the pipe; 4) 
Joint fitting; 5) Coating integrity.  Following is a description of the requirements:  

 
1. Horizontal and vertical alignment deviations 

Measure horizontal and vertical installation deviations from the culvert’s 
final construction survey stakes.  Do not exceed the tolerances shown on 
Table A of this section. 

2. Barrel distortions 
Measure load distortions along a straight line through the centerline of the 
pipe.  Do not exceed the tolerances shown on Table A of this section. 

3. Damaged culverts 
Remove or repair pipe culverts that are irregular or distorted, have cracks, 
dents, holes, splits, or loose nuts or bolts. Remove all pipes with a 
damaged invert. 

4. Joints 
Remove all pipe culverts that have damaged joints that allow the culvert to 
leak.  Re-install or remove all pipes that do not connect properly.  Connect 
joints according to manufacturers recommendations.  Provide a 
manufacturer Certificate of Compliance for the pipe joints. 

5. Coating integrity 
Repair all pipe coatings, according to manufacturer recommendations, that 
don’t have the required thickness or that have been damaged.  Provide a 
Manufacturer Certificate of compliance for the pipe coating. 

 
 

Pipe Culvert 
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Table  - A   TOLERANCES 

Alignment Tolerances  Distortions 
Gradual Ovaling or Elliptical 

 
 

Design Grade 
Max. Line  
Deviation 

Max. Grade 
Deviation 

 Nominal Pipe 
Diameter * 

Maximum 
Distortions ** 

     Percent of 
Nominal Pipe  

Diameter 

inch/100feet  inch Inch 

> 1 % 
 

≤ 1 % 
 

< 0.5 % 

5 
 
5 

1 1/2 
 
1 
 

± 0.5 

   18 
  24 
  30 
  36 
  42 

        48 +/- 
 

+/- 0 - 7/8 
+/- 1 - 1/4 
+/- 1 - 1/2  
+/- 1 - 7/8  

+/- 2          
+/- 2 - 3/8  

Notes 
 
 
 

For nominal culvert diameters larger than 48 inch, use measured diameter to 
calculate 5 percent allowable distortion. *  
Maximum distortions are used to define dimensions associated with allowable 
pipe deflections.  Measure directly or by use of a mandrel test. ** 

 
 



April 10, 2003 
 
 

Special Provision 
STP-0040(35)150 

SECTION 02612 S 

WATER LINE 
 
 
PART I GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Materials and procedures for installing culinary water line. 
 
1.2 RELATED SECTIONS 
 

A. Section 02056:  Common Fill 
 
B. Section 02061:  Select Aggregate 
 
C. Section 02610:  Pipe Culverts 

 
D. Section 03055:  Portland Cement Concrete 

 
1.3 REFERENCES 
 

A. ASTM D2241:  Polyvinyl Chloride Pipe for Water 
 

B. AWWA C105:  Standard for Polyethylene Encasement for Ductile Iron Piping for 
Water and other Liquids 

 
C. AWWA C651:  Disinfecting Water Mains 

 
D. ASTM D-3350: 

 
E. ASTM A536: 

 
 
PART 2 PRODUCTS 
 

Water Line 
02612S – Page 1 of 5 



2.1 PVC PIPE MATERIALS 
 

A. PVC pipe is manufactured as per ASTM D-2241 and is Class 200 with a 
Dimension Ration (DR) of 21 or less.  Lay lengths are nominal 20 feet and 
connections are integral bell joints with rubber gasket. 

 
B. PVC pipe bears the logo ‘NSF-pw’ of the National Sanitation Foundation. 

 
2.2 HIGH DENSITY POLYETHYLENE PIPE MATERIALS 
 

A. HDPE pipe is manufactured as per ASTM D-3350 and has a Standard Dimension 
Ration (SDR) of 11.  Lay lengths are continuous. 

 
B. HDPE pipe bears the logo “NSF-pw’ or certification of the National Sanitation 

Foundation. 
 
2.3 BELL JOINT RESTRAINTS 
 

A. Restraint devices for bell joints consist of a split ring installed on the spigot, 
which is connected by threaded bolts to a solid back-up ring seated behind the 
bell.  The split restraint ring incorporates a series of machined serrations on the 
inside diameter to provide positive restraint, exact fit, and 360 degrees contact and 
support of the pipe wall.  The solid back-up ring has a beveled leading edge to 
assure exact fit behind the pipe bell.  Restraint devices are ductile iron, ASTM 
A536, Grade 65-45-12.  Connecting bolts are high strength, low alloy materials as 
per AWWA C111. 

 
 
PART 3 EXECUTION 
 
3.1 INSTALLATION 
 

A. TRENCHING 
1. Perform trenching, bedding, and backfill as per Section 02610. 

 
B. GENERAL 

1. Check pipe prior to placing in the trench for dirt and foreign matter.  The 
interior of the pipe is clean prior to lowering into the trench. 

2. Pipe is laid to lines and grades as specified.  All fittings and appurtenances 
are at the required locations, and all valve stems and hydrant barrels are 
plumb.  Keep pipe trench free from water that could impair the integrity of 
bedding and joining operations. 

3. Slight deflections of horizontal and vertical  angle points, long radius 
curves, or alignment corrections may be made by unsymmetrical closure 
of joints. 

Water Line 
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C. ASSEMBLY OF PIPE 

1. Assemble continuous pipe in the trench.  Short lengths of small (less than 
12” diameter) pipe joined to fittings may be assembled above ground in 
practicable lengths for handling and then lowered into the trench by 
suitable means which will not damage the pipe or jeopardize the 
connection. 
a. RUBBER GASKET JOINTS:  Join rubber gasket joints as 

recommended by the pipe manufacturer.  Lubricate the rubber 
gasket with a thin film of lubricant which is supplied by the pipe 
manufacturer.  If the pipe does not have a depth mark, mark it prior 
to the insertion of the spigot into the bell to assure the spigot is 
inserted to the full depth of the joint.  After assembling, check the 
rubber gasket with a suitable gauge to assure the gasket is in its 
proper location. 

b. At all joints requiring deflection, the pipe is joined straight and 
deflected after the join is complete.  Deflection at any joint does 
not exceed the maximum angle of deflection, as specified by the 
manufacturer. 

c. BELL JOINT RESTRAINTS:  Install the bell ring on the 
preceding pipe prior to being placed, with the beveled side facing 
the pipe bell.  Assemble the gasket joint as specified above.  
Assemble the spigot split ring on pipe and evenly tighten the 
clamping bolts and nuts to manufacturer’s recommended torque.  
Insert connecting bolts and snugly tighten nuts.  Do not over 
tighten the restraining bolts. 

d. MECHANICAL JOINTS:  Assemble the joint with the pipe 
inserted to its seating depth.  The rubber gland is evenly tensioned 
around the pipe and pushed uniformly ‘home’ prior to pulling the 
retainer ring into place.  The retainer ring is drawn into place by 
sequentially tightening the bolts around the circumference of the 
pipe until all bolts have been torqued to the manufacturer’s 
recommendations. 

e. FLANGED JOINTS:  Assembled flanged joints by insetting the 
gasket between the two mating surfaces and installing all bolts 
hand-tight prior to torquing bolts.  Bolt torque is sufficient to make 
a leak-proof joint without exceeding the shear strength of the bolt 
thread or warping the flange faces. 

f. THREADED JOINTS:  Pipe threads are wire-brush cleaned and 
Teflon tape wrapped prior to assembly.  Threaded fittings are run 
on and tightened sufficiently to forma leak-proof joint.  Take care 
to not over tighten the fitting such that it is damaged or split. 

g. POLYETHYLENE BUTT WELD JOINTS:  Pipe ends are clean of 
foreign material and squared with a facing tool.  Pipe ends are 
properly aligned with heater plate between ends.  Bring melted 
ends together rapidly with enough pressure to form a double roll-

Water Line 
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back bead.  Allow joint to cool.  Obtain specific weld joint 
instructions from the manufacturer. 

 
3.2 POLYETHYLENE ENCASEMENT 
 

A. Use polyethylene encasement where specified.  Install polyethylene as per 
AWWA C105.  Pipe, fittings, valve and couplings are wrapped.  Fittings that 
require concrete backing are wrapped prior to placing the concrete. 

 
B. Polyethylene tube seams and overlaps are wrapped and held in place by means of 

a 2-inch-wide plastic backed adhesive tape.  The tape is Polyken No. 900 
(polyethylene), Scotchwrap No. 50 (polyvinyl) or equal.  The tape is such that the 
adhesive bonds securely to both metal surfaces and polyethylene film. 

 
3.3 ANCHORAGE 
 

A. All buried fittings are mechanical joint type and have restrainer rings similar to 
Mega-lug as manufactured by EBAA Iron, Inc., Eastland, TX. 

B. Concrete thrust blocks used for anchoring pipe bends and fittings are cast of Class 
B concrete as per Section 03055. 

 
3.4 HYDROSTATIC TEST 
 

A. GENERAL 
1. The hydrostatic field test consists of two parts:  1)  Test to determine if the 

field joints are watertight, and 2) Test to determine if the thrust restraint on 
the fittings is adequate. 

2. Conduct the first part of the hydrostatic test after backfilling is complete, 
except that joints for the mainline tees and valves are exposed or only 
partially backfilled so that leakage may be observed.  If thrust resistance is 
provided by concrete thrust blocks, a reasonable time for curing of the 
blocking is allowed before the test is made.  The mainline tee and valve 
are completely backfilled prior to testing the thrust restraint. 

 
B. AIR VENTING 

1. Fill pipeline slowly to prevent possible water hammer and use care to 
allow all air to escape during the filling operation. 

 
C. LEAK TEST 

1. Test pressure is normal operating pressure.  The mainline is filled and 
pressurized and the joints on the mainline tee and valve are observed for 
two hours for leakage or dampness in the partially backfilled trench.  If 
leakage or dampness is observed, the joint is retightened and the test is 
repeated.  If no leakage or dampness is observed after two hours, complete 
the backfilling. 

Water Line 
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D. THRUST TEST 

1. Test pressure is night-time line pressure between the hours of 10:00 p.m. 
and 6:00 a.m.  Perform the test by opening the hydrant barrel and 
removing one of the hydrant nozzle caps so that all air within the hydrant 
can be evacuated.  Slowly open the mainline valve to the hydrant until all 
air is expelled and only water is forced from the nozzle.  The barrel valve 
is then closed with the mainline valve remaining open during the test.  
Conduct the test by allowing the mainline valve to remain open overnight.  
If leakage or dampness in the backfill is observed after the specified time, 
the hydrant and connecting line is re-excavated, joints reassembled and 
tightened, thrust  restraints reinstalled, assembly backfilled and the test is 
repeated. 

 
3.5 DISINFECTION 
 

A. Prior to installation of the mainline tee, a sufficient quantity of chlorine tablets are 
placed in the main line pipe to disinfect the piping system as per AWWA 
Standard C 651. Chlorine residual is tested after the prescribed time at the new 
hydrant.  Highly chlorinated water is flushed from the pipeline prior to placing it 
into service. 

 
B. Do not place waterline into service until bacteriologic analysis indicated the water 

is free from contamination. 
 
 

END OF SECTION 



April 10, 2003 
 

Special Provision 
STP-0040(35)150 

SECTION 02742 S 

PROJECT SPECIFIC SURFACING REQUIREMENTS 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Required PG Asphalt or emulsion. 
 

B. Number of gyrations to use for Superpave Mix Design. 
 
 
PART 2  PRODUCTS 
 
2.1 MIXES 
 

A. Hot Mix Asphalt (HMA): ( Refer to bid item for size) 
 

1. PG __64-34__ Asphalt. 
 

2. N initial __8___ N design___100___ N final__160___ 
 
 

B. Chip Seal 
 

1. Type of asphalt emulsion _____CRS-2P_______ 
 
 
PART 3 EXECUTION Not used. 
 
 
 END OF SECTION 
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 August 15, 2002 

Special Provision 
 STP-0040(35)150 

SECTION 02765 S 
 

 PAVEMENT MARKING PAINT 
 
Delete Section 02765 and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Furnish Acrylic Water Based pavement marking paint meeting Federal 
Specification TTP-1952 D.   And refer to 2.1 for resin requirement. 

 
B. Apply to asphaltic or concrete pavement as edge lines, center lines, broken lines, 

guide lines, symbols and other related markings. 
 

C. Remove pavement markings. 
 
1.2 REFERENCES 
 

A. AASHTO M 247: Glass Beads Used in Traffic Paint. 
 

B. ASTM D 562: Consistency of Paints Measuring Krebs Unit (KU) Viscosity Using 
the Stormer-Type Viscometer. 

 
C. ASTM D 711: No-Pick-Up Time of Traffic Paint. 

 
D. ASTM D 2205: Selection of Tests for Traffic Paints 

 
E. ASTM D 2743: Uniformity of Traffic Paint Vehicle Solids by Spectroscopy and 

Gas Chromatography. 
 

F. ASTM D 3723: Pigment Content of Water-Emulsion Paints 
 

G. ASTM D 3960: Determining Volatile Organic Compound (VOC) Content of 
Paints and Related Coatings. 

 
H. ASTM D 4451: Pigment Content of Paints        
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I. ASTM D 5381: X-Ray Fluorescence (XRF) Spectroscopy of Pigments and 
Extenders. 

 
J. Federal Standards 595B, 37875, 33538, 11105 and  TTP-1952 D. 

 
1.3 ACCEPTANCE 
 

A. UDOT ENGINEER:  
1. Randomly samples pavement marking paint and submits to Central 

Chemistry Lab for acceptance. 
2. Randomly generates the location of each test and removes all loose or 

excess beads from the line prior to testing. 
3. Visually inspects each line to verify bead adhesion and compliance with 

specified line dimensions requirements. 
4. Verifies that the paint and beads are being applied within specified 

tolerances a minimum of once each production day. 
5. Verify quantities used by measuring both paint and bead tanks prior to and 

after application. 
 

B. Repaint any line or symbol failing to meet bead adherence and dimensional 
requirements. 

 
C. Repaint any line or symbol failing to meet the minimum application requirements 

for paint or beads. 
 
PART 2 PRODUCTS 
 
2.1 PAINT 
 

A. Choose an approved pavement marking paint from the UDOT Research Division 
AAccepted Products Listing.@  Follow Federal Standards 595B, 37875, 33538, and 
11105.  Meet the following requirements for Acrylic Water Based Paint: 

  
CIELAB (L*a*b*) D65/10(  

White 
 

Yellow 
 

Red  
L*  91.9 to 95.6 

 
L*  70.0 to 72.7 

 
L*  31.4 to 33.4  

a*  -1.8 to -2.1 
 
a*  22.5 to 24.8 

 
a*  51.6 to 52.6  

b*  3.8 to 2.2 
 
b*  89.7 to 73.9 

 
b*  34.1 to 35.1 

 
1. No-track time: Not more than 5 minutes when tested according to 

ASTM D 711. 
2. Volatile Organic Compounds Content: Less than 1.25 lbs/gal 

ASTM D 3960. 
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3. Free of lead, chromium, or other related heavy metals ASTM D 5381. 
4. Pigment: Percent by weight: Acrylic Water Based minimum of 62.0 � 2.0  

ASTM D 3723. 
5. Total Solids: Percent by weight: Acrylic Water Based minimum of 77.0 

ASTM D 2205. 
6. Acrylic water based paint must contain a minimum of 40 percent, by 

weight, 100 percent acrylic cross-linkable emulsion as determined by 
infrared analysis and other chemical analysis available to UDOT. ASTM 
D 2205 

7. ASTM D 562, ASTM D 2743, ASTM D 4451 and ASTM D 5381: Tests 
used to verify paint samples meet AAccepted Products Listing@. 

 
2.2 GLASS SPHERE (BEADS) USED IN PAVEMENT MARKING PAINT 
 

A. Specific Properties: 
1. Meet AASHTO M 247. 
2. Meet type II, uniform gradation. 

 
 
PART 3 EXECUTION 
 
3.1 PREPARATION 
 

A. Line Control. 
1. Establish control points at 100 ft intervals on tangent and at 50 ft intervals 

on curves. 
2. Maintain the line within 2 inches of the established control points and 

mark the roadway between control points as needed. 
a. Remove paint that is not placed within tolerance of the established 

control points and replace at no expense to the Department. Refer 
to article 3.4  

 
B. Remove dirt, loose aggregate and other foreign material and follow 

manufacturer=s recommendations for surface preparation. 
 
3.2 APPLICATION 
 

A. Pavement Marking Paint: Apply at the following rates: 
1. 4 inch Solid Line: From 270 to 350 ft/gal 
2. 4 inch Broken Line: From 1080 to 1400 ft/gal 
3. 8 inch Solid Line: From 135 to 175 ft/gal 

 
B. Replace pavement markings that are less than 14 wet mils in thickness. 
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D. Painted Legends and Symbols 1 gallon  per 100 square feet. 

 
E. Glass Sphere (Beads): Apply a minimum of 8 lbs/gal of paint, the full length and 

width of line and pavement markings. 
 

F. Begin striping operations no later than 24 hours after ordered by the Engineer. 
 

G. At time of application apply lines and pavement markings only when the air and 
pavement temperature are: 
1. 50 degrees F and rising for Acrylic Water Based Paint. 

 
H.  Comply with Traffic Control Drawing TC16 

 
3.3 CONTRACTOR QUALITY CONTROL 
 

A. Application Rate: Verify that the paint and beads are being applied within 
specified tolerances prior to striping. 

 
3.4 REMOVE PAVEMENT MARKINGS 
 

A. Use one of these removal methods: 
1. High pressure water spray 
2. Sand blasting 
3. Shot blasting. 

 
B. Use equipment specifically designed for removal of pavement marking material. 

 
 

END OF SECTION 
 



April 10, 2003 
Special Provision 
STP-0040(35)150 

SECTION 02813 S 

IRRIGATION MODIFICATIONS 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Modification of existing irrigation facilities. 
 
1.2 RELATED SECTIONS 
 

A. Section 03055:  Portland Cement Concrete 
 
B. Section 03211:  Reinforcing Steel and Welded Wire 

 
1.3 REFERENCES 
 

A. ASTM D 2214 and D 1784:  Unplasticized Polyvinyl Chloride (PVC) Plastic 
Pressure Pipe (PIP) 

 
B. ASTM D 2564:  Solvent Cements for Poly (Vinyl Chloride) (PVC) Plastic Piping 

Systems. 
 

C. ASTM D 2672:  Joints for IPS PVC Pipe Using Solvent Cement 
 

D. ASTM F 656:  Primers for Use in Solvent Cement Joints of Poly (Vinyl Chloride) 
(PVC) Plastic Pipe Fittings. 

 
1.4 SUBMITTALS 
 

A. Product Data:  Manufacturer’s technical data and installation instructions. 
 

B. Certificates of Compliance to ENGINEER. 
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PART 2  PRODUCTS    
 
2.1 POLYVINYLCHLORIDE (PVC) PIPE 
 

A. Match existing PVC pipe. 
 
2.2 CONCRETE 
 

A. Class AA(AE),  Refer to Section 03055. 
 
2.3 REINFORCING STEEL 
 

A. Refer to Section 03211. 
 
 
PART 3 EXECUTION 
 
3.1 CLEAN OUT BOX 

 
A. Do not allow water in clean out box until concrete has cured. 

 
3.2 CULVERT EXTENSION 
 

A. Do not interrupt irrigation water flow through culvert at any time at Sta. 223+52.5 
to Sta. 224+71.7.   

 
B. Do not interrupt irrigation water flow through culvert for more than 48 hours at 

Sta. 206+46.5.  Contact irrigation system users 10 days prior to interrupting water 
flow. 

 
3.3 PRESSURIZED IRRIGATION PIPE 
 

A. Do not interrupt irrigation water flow through pressurized pipe for more than 48 
hours at Sta. 223+52.5 to Sta 224+71.7 and Sta. 242+48.4 to Sta. 242+58.7. 

 
3.4 RECONSTRUCT IRRIGATION VALVE 
 

A. Contact irrigation system owner seven days prior to reconstructing irrigation 
valve. 

 
B. Match existing pipe for raising irrigation valve, length as necessary. 
 

 
 END OF SECTION 
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SECTION 02822 M 
 

RIGHT-OF-WAY FENCE AND GATE 
 
 
Add to Section 02822, article 1.1:  Section Includes 
 

B. Procedures for relocating existing gate. 
 
 
Add to Section 02822, article 3.2:  Installation 
 

N. Remove existing gate from location shown in plans. 
1. Do not damage gate.   
2. CONTRACTOR replaces damaged gate at no additional cost to the 

DEPARTMENT. 
 

O. Install gate at location shown in plans. 
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SECTION 02891 M 
 

TRAFFIC SIGNS 
 

Add to Section 02891, article 1.1:  Section Includes 
 

B. Procedures for relocating commercial sign. 
 
 
Add to Section 02891, part 3:  Execution 
 
3.5 RELOCATING COMMERCIAL SIGN 
 

A. Remove KOA sign prior to construction on roadway slope. 
 

B. CONTRACTOR repairs any damage to sign at no additional cost to the 
DEPARTMENT. 

 
C. Remove foundations to a minimum of 6 inches below the final ground line, and 

backfill. 
 

D. Install sign at approximately the same location with approximately the same 
directional orientation after slope is constructed. 

 
E. Provide accessories as needed.  

 
F. Contact owner of sign, Karl Schmidt at 801.468.0193 (office) or 801.277.0271 

(home), prior to removing the sign and after relocation.  Mr. Schmidt reserves the 
right to inspect final sign installation. 
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SECTION 02961 M 
 

ROTOMILLING 
 
 
Add the following to Part 3, Article 3.1:  Procedure 
 

F. Millings not used within the limits of the project are the property of the 
DEPARTMENT. 
1. Contact Ervan Rhoades, UDOT Maintenance Area Supervisor for Uintah 

Basin, at 435.738.5732 prior to stockpiling millings. 
2. Stockpile millings loosely at the location shown on plan sheet UT-1. 

a. Delineate stockpile area. 
b. Maximum height of stockpile is 10 feet. 
c. Minimum height of stockpile is 3.5 feet. 

 
 

END OF SECTION 
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SECTION 03575 M 
 

FLOWABLE FILL 
 
Add to Section 03575, article 3.1, Installation: 
 
 

C. Place flowable fill in abandoned pipe culverts as shown in the plans. 
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SECTION 16525 M 
 

HIGHWAY LIGHTING 
 
Delete Section 16535, paragraph 3.1, A, line 1 and replace with the following: 
 
 

1. Contact Paul Feltch, Uintah County Roads, at 435.789.1070 (office) or 
435. 828.1880 (mobile) three weeks before the desired connection date. 
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